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          CALL ORDER   : 131                                              CONTRACT ID  : IR-28200-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BR, COMP.CONT.PRES.CONC. BULB  T- BEAM 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  12  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400                  1.000        EACH 
  13  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400                  1.000        EACH 
  14  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400                  1.000        EACH 
  15  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400                  1.000        EACH 
  16  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                   8.000        EACH 
  17  203-02055           EMBANKMENT                                                         1,481,565.000        m3 
  18  204-02290           SETTLEMENT PLATE                                                          26.000        EACH 
  19  205-03371           SEDIMENT REMOVE                                                        2,275.000        m3 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  4,550.000        Mg 
  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                          51.000        EACH 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                3,678.000        Mg 
  23  205-06937           TEMPORARY SILT FENCE                                                   2,832.000        m 
  24  207-08262           SUBGRADE TREATMENT, TYPE I                                           205,787.000        m2 
  25  207-08266           SUBGRADE TREATMENT, TYPE III                                          17,395.000        m2 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,105.000        m2 
  27  211-02050           B BORROW                                                              32,647.000        m3 
  28  211-06467           AGGREGATE FOR END BENT BACKFILL                                          221.000        m3 
  29  211-07454           STRUCTURE BACKFILL                                                    46,942.000        m3 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     46,970.000        Mg 
  31  302-06464           SUBBASE FOR PCCP                                                      46,303.000        m3 
  32  302-07455           DENSE GRADED SUBBASE                                                     122.600        m3 
  33  306-08043           MILLING, TRANSITION                                                      749.000        m2 
  34  402-07432           HMA SURFACE, TYPE A                                                    1,581.000        Mg 
  35  402-07435           HMA INTERMEDIATE, TYPE A                                               2,538.000        Mg 
  36  406-05520           ASPHALT FOR TACK COAT                                                      5.000        Mg 
  37  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  38  501-06321           QC/QA-PCCP, 250 mm                                                    30,807.000        m2 
  39  501-06322           QC/QA-PCCP, 275 mm                                                   156,080.000        m2 
  40  503-05240           D-1 CONTRACTION JOINT                                                 31,422.000        m 
  41  601-01128           GUARDRAIL TRANSITION TYPE WGB                                             16.000        EACH 
  42  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              2.000        EACH 
  43  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  44  601-94690           GUARDRAIL END TREATMENT, MS                                                8.000        EACH 
  45  601-95344           HANDRAIL, PEDESTRIAN                                                      66.500        m 
  46  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           2.000        EACH 
  47  601-97803           GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE                           2.000        EACH 
  48  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       633.000        m 
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  49  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING                         473.000        m 
  50  602-06729           BARRIER DELINEATOR                                                        40.000        EACH 
  51  603-06040           FENCE, FARM FIELD, 1190 mm                                            13,734.000        m 
  52  605-06095           CURB, INTEGRAL, B, CONCRETE                                              213.000        m 
  53  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     31,347.000        m 
  54  609-06258           REINFORCED CONCRETE BRIDGE APPROAH, 275 mm                               500.800        m2 
  55  610-06258           REINFORCED CONCRETE BRIDGE APPROACH, 275 mm                              318.000        m2 
  56  610-07486           HMA FOR APPROACHES, TYPE A                                               455.000        Mg 
  57  610-08446           PCCP FOR APPROACHES, 150 mm                                               58.000        m2 
  58  610-09108           PCCP FOR APPROACHES, 225 mm                                              250.000        m2 
  59  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  60  615-06490           RIGHT OF WAY MARKER                                                       44.000        EACH 
  61  615-06505           MONUMENT, B                                                               11.000        EACH 
  62  615-06510           MONUMENT, C                                                               16.000        EACH 
  63  615-06515           MONUMENT, D                                                               39.000        EACH 
  64  616-02320           GEOTEXTILES                                                           24,545.500        m2 
  65  616-05688           RIPRAP, CLASS 1                                                        1,994.000        Mg 
  66  616-05689           RIPRAP, CLASS 2                                                        2,816.000        Mg 
  67  616-06405           RIPRAP, REVETMENT                                                      9,680.000        Mg 
  68  616-06451           RIPRAP, UNIFORM                                                        3,351.000        Mg 
  69  616-51367           SLOPEWALL, CONCRETE, 100 mm                                              982.000        m2 
  70  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  71  621-06545           FERTILIZER                                                                94.000        Mg 
  72  621-06553           SEED MIXTURE, R                                                       10,309.000        kg 
  73  621-06557           SEED MIXTURE, T                                                          178.000        kg 
  74  621-06565           MULCHING MATERIAL                                                        331.000        Mg 
  75  621-06567           WATER                                                                    785.000        kL 
  76  621-06574           SODDING                                                               43,374.000        m2 
  77  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 30.000        EACH 
  78  622-91786           SEEDLING                                                              10,900.000        EACH 
  79  701-51195           PILE, STEEL H, HP 310 X 79                                             1,215.600        m 
  80  701-91792           PILE TIP, STEEL H                                                        104.000        EACH 
  81  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
  82  702-51005           CONCRETE, A, SUBSTRUCTURE                                                323.600        m3 
  83  702-51015           CONCRETE, B, FOOTINGS                                                     79.400        m3 
  84  703-06029           REINFORCING BARS, EPOXY COATED                                       156,628.000        kg 
  85  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              734.900        m3 
  86  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   16.000        EACH 
  87  706-51020           CONCRETE, C, RAILING                                                      83.200        m3 
  88  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm               261.600        m 
  89  707-06831           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1372 mm x 1067 mm              640.000        m 
  90  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  91  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  92  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  93  711-51070           ANCHOR PLATE, AP 1                                                        40.000        EACH 
  94  714-04733           CULVERT, PRECAST, 3 SIDED, REINFORCED CONCRETE,                          137.000        m 
  95  714-44240           CONCRETE, A, STRUCTURES                                                   48.900        m3 
  96  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                           443.000        m 
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  97  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                        31,656.000        m 
  98  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                        3,308.000        m 
  99  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                            77.000        m 
 100  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                            92.000        m 
 101  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                           201.000        m 
 102  715-05128           PIPE, TYPE 1, CIRCULAR, 1200 mm                                          429.000        m 
 103  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                         1,702.000        m 
 104  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           227.000        m 
 105  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                           163.000        m 
 106  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           144.000        m 
 107  715-05263           PIPE, TYPE 1, DEFORMED, MIN. AREA 2.73 m2                                120.000        m 
 108  715-06004           CONCRETE ANCHOR, 1200 mm                                                   6.000        EACH 
 109  715-06939           CONCRETE ANCHOR, MIN. AREA 2.73 m2                                         6.000        EACH 
 110  715-09219           PIPE EXTENSION, DEFORMED, MIN. AREA 8.0 m2                                26.000        m 
 111  715-46005           PIPE END SECTION, 375 mm                                                  52.000        EACH 
 112  715-46010           PIPE END SECTION, 450 mm                                                   7.000        EACH 
 113  715-46015           PIPE END SECTION, 525 mm                                                   1.000        EACH 
 114  715-46020           PIPE END SECTION, 600 mm                                                   3.000        EACH 
 115  715-46040           PIPE END SECTION, 900 mm                                                   8.000        EACH 
 116  718-06528           OUTLET PROTECTOR, 1                                                      380.000        EACH 
 117  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        m 
 118  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,967.000        m3 
 119  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            67,665.000        m2 
 120  720-45030           INLET, E7                                                                  4.000        EACH 
 121  720-45045           INLET, J10                                                                 1.000        EACH 
 122  720-45065           INLET, N12                                                                47.000        EACH 
 123  720-45250           CATCH BASIN, K10                                                           3.000        EACH 
 124  720-94612           MANHOLE, K4                                                                1.000        EACH 
 125  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 126  731-93945           FACE PANELS, CONCRETE                                                  1,862.000        m2 
 127  731-93946           WALL ERECTION                                                          1,862.000        m2 
 128  731-93947           LEVELING PAD, CONCRETE                                                   273.000        m 
 129  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     3,556.000        m 
 130  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          7,647.000        m 
 131  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
 132  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 133  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 134  801-07118           BARRICADE, III-A                                                          36.000        m 
 135  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             240.000        m 
 136  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              87.000        m 
 137  802-05703           SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE                              39.000        m 
 138  802-07057           SIGN, PANEL, WITH LEGEND                                                 203.000        m2 
 139  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              8.000        EACH 
 140  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                             12.000        EACH 
 141  802-07158           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I                              2.000        EACH 
 142  802-08456           WIDE FLANGE SIGN POST SUPPORT                                              4.000        EACH 
 143  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        8.000        m2 
 144  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              44.000        m2 
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 145  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              13.000        m2 
 146  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            3,712.000        kg 
 147  802-76140           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM                             2.000        EACH 
 148  802-76175           WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY                          14.000        m 
 149  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                     16,936.000        m 
 150  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                    16,898.000        m 
 151  808-05534           LINE, EPOXY, SOLID, WHITE, 200 mm                                        830.000        m 
 152  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               2,199.000        m 
 153  808-06716           LINE, REMOVE                                                           5,994.000        m 
 154  808-07591           LINE, EPOXY, SOLID, WHITE, 600 mm                                         97.000        m 
 155  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm                             47.000        m 
 156  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  4.000        EACH 
 157  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              2.000        EACH 
 158  808-74811           LINE, EPOXY, BROKEN, WHITE, 125 mm                                     3,499.000        m 
 159  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,125.000        m 
 160  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      865.000        EACH 
 161  808-98000           LINE, EPOXY, SOLID, YELLOW, 200 mm                                       137.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      4.000        EACH 
   3  105-07040           FIELD OFFICE, C                                                           19.000        MOS 
   4  105-08523           RADIO SERVICE                                                             76.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    64.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             64.000        MOS 
   8  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   9  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
  10  109-08360           CONTRACT LIENS                                                             0.200        DOL 
  11  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-02240           PAVEMENT REMOVAL                                                      74,545.000        SYS 
  18  202-02241           GUARDRAIL, REMOVE                                                     10,174.000        LFT 
  19  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  20  202-02272           PAVED SIDE DITCH, REMOVE                                               4,225.000        LFT 
  21  202-02278           CURB, CONCRETE, REMOVE                                                 1,420.000        LFT 
  22  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  23  202-51368           SLOPEWALL, REMOVE                                                        550.000        SYS 
  24  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     7.000        EACH 
  25  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  56.000        EACH 
  26  202-74050           SIGN, OVERHEAD, REMOVE                                                     3.000        EACH 
  27  202-74055           OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE                                 3.000        EACH 
  28  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                6.000        EACH 
  29  202-91840           FENCE, CHAIN LINK, REMOVE                                                300.000        LFT 
  30  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          13.000        EACH 
  31  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     62.000        EACH 
  32  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         61.000        LFT 
  33  202-95027           IMPACT ATTENUATOR, REMOVE                                                  1.000        EACH 
  34  202-95579           SERVICE POINT, REMOVE                                                      3.000        EACH 
  35  202-99187           FENCE, FARM FIELD, REMOVE                                             10,150.000        LFT 
  36  203-02000           EXCAVATION, COMMON                                                   222,280.000        CYS 
  37  203-02070           BORROW                                                                 5,210.000        CYS 
  38  203-02100           EXCAVATION, PEAT                                                         187.000        CYS 
  39  204-02290           SETTLEMENT PLATE                                                           8.000        EACH 
  40  205-03371           SEDIMENT, REMOVE                                                       1,421.000        CYS 
  41  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    663.000        TON 
  42  205-06933           TEMPORARY DITCH INLET PROTECTION                                          19.000        EACH 
  43  205-06936           TEMPORARY SEDIMENT TRAP                                                1,116.000        TON 
  44  205-06937           TEMPORARY SILT FENCE                                                   9,907.000        LFT 
  45  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     195.000        CYS 
  46  206-93520           TEMPORARY SHEET PILING                                                 6,000.000        SFT 
  47  207-08262           SUBGRADE TREATMENT, TYPE I                                            48,973.000        SYS 
  48  207-08263           SUBGRADE TREATMENT, TYPE IA                                           55,930.000        SYS 
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  49  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         13,799.000        SYS 
  50  208-09232           REINFORCED STEEPENED SLOPE                                             1,820.000        SFT 
  51  210-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 
  52  211-02050           B BORROW                                                              38,420.000        CYS 
  53  211-06467           AGGREGATE FOR END BENT BACKFILL                                          402.600        CYS 
  54  211-07454           STRUCTURE BACKFILL                                                    76,247.000        CYS 
  55  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     85,187.000        TON 
  56  302-06464           SUBBASE FOR PCCP                                                      26,224.000        CYS 
  57  302-07455           DENSE GRADED SUBBASE                                                     278.000        CYS 
  58  303-01180           COMPACTED AGGREGATE, NO. 53                                               44.000        TON 
  59  306-08033           MILLING, ASPHALT, 1 IN.                                                5,407.000        SYS 
  60  306-08043           MILLING, TRANSITION                                                       67.000        SYS 
  61  402-07432           HMA SURFACE, TYPE A                                                      312.000        TON 
  62  402-07434           HMA SURFACE, TYPE C                                                    1,253.000        TON 
  63  402-07435           HMA INTERMEDIATE, TYPE A                                                 423.000        TON 
  64  402-07439           HMA INTERMEDIATE, TYPE C                                               1,353.000        TON 
  65  402-07440           HMA BASE, TYPE A                                                         220.000        TON 
  66  402-07442           HMA BASE, TYPE C                                                       6,162.000        TON 
  67  402-07453           HMA FOR TEMPORARY PAVEMENT                                                18.000        TON 
  68  406-05520           ASPHALT FOR TACK COAT                                                     13.280        TON 
  69  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  70  501-06323           QC/QA-PCCP, 12 IN.                                                    43,569.000        SYS 
  71  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  72  501-08544           QC/QA-PCCP, 16 IN.                                                    52,997.000        SYS 
  73  503-05240           D-1 CONTRACTION JOINT                                                 53,610.000        LFT 
  74  503-05310           TERMINAL JOINT                                                           909.000        LFT 
  75  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  76  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  77  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            7.000        EACH 
  78  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            2.000        EACH 
  79  601-06247           IMPACT ATTENUATOR, R2, W2, TL-3                                            1.000        EACH 
  80  601-06421           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3                        2.000        EACH 
  81  601-06454           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W1, TL-3                        2.000        EACH 
  82  601-06455           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W2, TL-3                        2.000        EACH 
  83  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,638.000        LFT 
  84  602-06729           BARRIER DELINEATOR                                                       565.000        EACH 
  85  602-06944           BARRIER, CONCRETE, 33 IN.                                              2,426.000        LFT 
  86  602-06945           BARRIER, CONCRETE, 45 IN.                                              6,320.000        LFT 
  87  603-06045           FENCE, CHAIN LINK, 48 IN.                                             10,450.000        LFT 
  88  604-07903           CURB RAMP, CONCRETE, K                                                    11.000        SYS 
  89  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,230.000        SYS 
  90  605-06150           CURB AND GUTTER, C, CONCRETE                                           1,843.000        LFT 
  91  607-06370           PAVED SIDE DITCH, H                                                      440.000        LFT 
  92  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              284.200        SYS 
  93  609-08229           REINFORCED CONCRETE BRIDGE APPROACH                                    1,383.800        SYS 
  94  615-06505           MONUMENT, B                                                                2.000        EACH 
  95  615-06510           MONUMENT, C                                                               11.000        EACH 
  96  615-06515           MONUMENT, D                                                               50.000        EACH 
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  97  616-02320           GEOTEXTILES                                                            8,817.500        SYS 
  98  616-05688           RIPRAP, CLASS 1                                                        1,546.000        TON 
  99  616-05689           RIPRAP, CLASS 2                                                          275.000        TON 
 100  616-06405           RIPRAP, REVETMENT                                                      3,973.000        TON 
 101  616-06451           RIPRAP, UNIFORM                                                          775.000        TON 
 102  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
 103  621-02770           EROSION CONTROL BLANKET                                               12,264.000        SYS 
 104  621-06545           FERTILIZER                                                                13.900        TON 
 105  621-06554           SEED MIXTURE, U                                                        5,134.000        LBS 
 106  621-06565           MULCHING MATERIAL                                                         68.300        TON 
 107  621-06567           WATER                                                                    280.600        kGAL 
 108  621-06574           SODDING                                                                7,639.000        SYS 
 109  621-06575           SODDING, NURSERY                                                       1,552.000        SYS 
 110  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     2.000        EACH 
 111  701-02139           PILE, STEEL SHELL, O.375 IN., 14 IN.                                   3,453.000        LFT 
 112  701-06011           DYNAMIC PILE LOAD TEST                                                     5.000        EACH 
 113  701-06012           TEST PILE, RESTRIKE                                                        5.000        EACH 
 114  701-06027           TEST PILE                                                                  5.000        EACH 
 115  701-95780           PILE, STEEL H, HP 12 X 74                                              4,894.000        LFT 
 116  702-51005           CONCRETE, A, SUBSTRUCTURE                                                216.200        CYS 
 117  702-51015           CONCRETE, B, FOOTINGS                                                    302.700        CYS 
 118  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,160.000        EACH 
 119  702-90915           CONCRETE, A                                                              535.000        CYS 
 120  703-01540           THREADED TIE BAR ASSEMBLY                                                 75.000        EACH 
 121  703-06028           REINFORCING BARS                                                      29,970.000        LBS 
 122  703-06029           REINFORCING BARS, EPOXY COATED                                       465,508.000        LBS 
 123  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                2,299.000        EACH 
 124  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,419.700        CYS 
 125  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                5,987.000        SYS 
 126  706-08504           REINFORCED CONCRETE MOMENT SLAB, 16 IN.                                3,318.000        SYS 
 127  706-51020           CONCRETE, C, RAILING                                                     168.100        CYS 
 128  706-51025           CONCRETE, C, RAILING                                                     398.000        LFT 
 129  706-51025           CONCRETE, C, RAILING                                                   6,089.000        LFT 
 130  707-08643           STRUCTURAL MEMBERS, CONCRETE BULB-T                                    1,854.900        LFT 
 131  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 132  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 133  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 134  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 135  714-44240           CONCRETE, A, STRUCTURES                                                   49.000        CYS 
 136  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            94.000        LFT 
 137  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         20,949.000        LFT 
 138  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         1,941.000        LFT 
 139  715-05122           PIPE, TYPE 1, CIRCULAR, 21 IN.                                            77.000        LFT 
 140  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           139.000        LFT 
 141  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           153.000        LFT 
 142  715-05127           PIPE, TYPE 1, CURCULAR, 42 IN.                                           145.000        LFT 
 143  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                           194.000        LFT 
 144  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,856.000        LFT 
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 145  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           752.000        LFT 
 146  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           356.000        LFT 
 147  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           313.000        LFT 
 148  715-05233           PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT.                                       99.000        LFT 
 149  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                            1,504.000        LFT 
 150  715-05842           CONCRETE ANCHOR, 42 IN.                                                    2.000        EACH 
 151  715-06004           CONCRETE ANCHOR, 48 IN.                                                    4.000        EACH 
 152  715-06471           PIPE END SECTION, MIN. AREA 3.3 SQ. FT.                                    4.000        EACH 
 153  715-08069           CONCRETE ANCHOR, MIN. AREA 5.1 SQ. FT.                                     2.000        EACH 
 154  715-08447           PIPE, TYPE 1, DEFORMED, MIN. AREA 5.1 SQ. FT.                             68.000        LFT 
 155  715-46000           PIPE END SECTION, 12 IN.                                                  37.000        EACH 
 156  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
 157  715-46010           PIPE END SECTION, 18 IN.                                                   5.000        EACH 
 158  715-46015           PIPE END SECTION, 21 IN.                                                   2.000        EACH 
 159  715-46020           PIPE END SECTION, 24 IN.                                                   3.000        EACH 
 160  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 
 161  715-46035           PIPE END SECTION, 33 IN.                                                   2.000        EACH 
 162  718-06529           OUTLET PROTECTOR, 2                                                       63.000        EACH 
 163  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,281.000        LFT 
 164  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,023.000        CYS 
 165  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            18,560.000        SYS 
 166  720-07299           INLET TYPE H                                                              15.000        EACH 
 167  720-07300           INLET TYPE H, WITH SLOTTED DRAIN                                          17.000        EACH 
 168  720-07301           INLET TYPE HA                                                             22.000        EACH 
 169  720-07301           INLET TYPE HA                                                              3.000        EACH 
 170  720-07302           INLET TYPE HA, WITH SLOTTED DRAIN                                         27.000        EACH 
 171  720-45030           INLET, E7                                                                  6.000        EACH 
 172  720-45410           MANHOLE, C4                                                                4.000        EACH 
 173  720-90984           MANHOLE, C2                                                               13.000        EACH 
 174  720-96422           INLET, A, MODIFIED                                                        37.000        EACH 
 175  720-98174           INLET, B15                                                                 4.000        EACH 
 176  720-98555           INLET, C15                                                                 4.000        EACH 
 177  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           102.500        LFT 
 178  726-99095           BEARING ASSEMBLY, ELASTOMERIC, I                                          10.000        EACH 
 179  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 180  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 181  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 182  731-93945           FACE PANELS, CONCRETE                                                118,804.000        SFT 
 183  731-93946           WALL ERECTION                                                        118,804.000        SFT 
 184  731-93947           LEVELING PAD, CONCRETE                                                 6,361.000        LFT 
 185  732-07653           COARSE AGGREGATE, NO. 8                                                3,987.000        TON 
 186  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  4.000        EACH 
 187  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
 188  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 189  801-03291           CONSTRUCTION SIGN, D                                                       2.000        EACH 
 190  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
 191  801-06201           TEMPORARY PANEL SIGNS                                                  2,366.000        SYS 
 192  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            840.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 9 
 
          CALL ORDER   : 141                                              CONTRACT ID  : IR-28982-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
 193  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,538.000        LFT 
 194  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          46,900.000        LFT 
 195  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.                           2,203.000        LFT 
 196  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 2.000        EACH 
 197  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             74.000        LFT 
 198  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   24.000        LFT 
 199  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             111.000        EACH 
 200  801-06640           CONSTRUCTION SIGN, A                                                      63.000        EACH 
 201  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
 202  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
 203  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 204  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        4.000        EACH 
 205  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        5.000        EACH 
 206  801-07118           BARRICADE, III-A                                                         336.000        LFT 
 207  801-07119           BARRICADE, III-B                                                          72.000        LFT 
 208  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     16,696.000        LFT 
 209  801-08402           TEMPORARY TRAFFIC BARRIER, TYPE 3                                      7,201.000        LFT 
 210  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,098.000        LFT 
 211  801-08509           TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED                              379.000        LFT 
 212  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          3.000        EACH 
 213  802-04314           SIGN                                                                      33.000        EACH 
 214  802-04893           REFERENCE POST                                                            20.000        EACH 
 215  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             473.000        LFT 
 216  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             570.000        LFT 
 217  802-07057           SIGN, PANEL, WITH LEGEND                                               5,057.000        SFT 
 218  802-07101           SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS                                    12.000        EACH 
 219  802-07102           SIGN LIGHTING SYSTEM, TRACK, CANTILEVER                                    2.000        EACH 
 220  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             10.000        EACH 
 221  802-07158           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I                              1.000        EACH 
 222  802-07268           OVERHEAD BALANCED CANTILEVER SIGN STRUCTURE FOUNDATION,                    1.000        EACH 
 223  802-09206           BOX TRUSS SIGN STRUCTURE FOUNDATION,                                       2.000        EACH 
 224  802-09207           BOX TRUSS SIGN STRUCTURE FOUNDATION,                                       2.000        EACH 
 225  802-09208           BOX TRUSS SIGN STRUCTURE FOUNDATION,                                       5.000        EACH 
 226  802-09209           BOX TRUSS SIGN STRUCTURE FOUNDATION,                                       2.000        EACH 
 227  802-09210           BOX TRUSS SIGN STRUCTURE FOUNDATION,                                       2.000        EACH 
 228  802-09211           BOX TRUSS SIGN STRUCTURE FOUNDATION,                                       8.000        EACH 
 229  802-09221           BOX TRUSS SIGN STRUCTURE, TYPE                                             2.000        EACH 
 230  802-09222           BOX TRUSS SIGN STRUCTURE, TYPE B                                           1.000        EACH 
 231  802-09223           BOX TRUSS SIGN STRUCTURE, TYPE C                                           1.000        EACH 
 232  802-09224           BOX TRUSS SIGN STRUCTURE, TYPE D                                           4.000        EACH 
 233  802-09225           BOX TRUSS SIGN STRUCTURE, TYPE E                                           2.000        EACH 
 234  802-09226           BOX TRUSS SIGN STRUCTURE, TYPE F                                           1.000        EACH 
 235  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     60.500        SFT 
 236  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    959.000        SFT 
 237  802-76055           SIGN POST, A                                                              78.000        LFT 
 238  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            1,547.000        LBS 
 239  802-76140           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM                             1.000        EACH 
 240  802-76160           BRIDGE BRACKET ASSEMBLY                                                    2.000        EACH 
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 241  802-76205           SIGN MODIFICATION (OVERHEAD)                                               1.000        EACH 
 242  802-76235           INSTALL OVERHEAD SIGN                                                      2.000        EACH 
 243  802-93389           BARRIER WALL SIGN BRACKET, SHOULDER                                        2.000        EACH 
 244  802-94494           SIGN STRUCTURE, OVERHEAD, RELOCATE                                         2.000        EACH 
 245  804-06770           DELINEATOR POST                                                          159.000        EACH 
 246  805-02971           ELECTRICAL SERVICE                                                    LUMP              LUMP 
 247  805-04973           CONDUIT                                                                9,267.000        LFT 
 248  805-04977           MICROLOOP                                                                  3.000        EACH 
 249  805-04977           MICROLOOP                                                                  4.000        EACH 
 250  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,226.000        LFT 
 251  805-06600           CONDUIT, PVC, 3 IN.                                                      857.000        LFT 
 252  805-07074           ITS CONTROLLER CABINET                                                     3.000        EACH 
 253  805-07075           ITS CABINET FOUNDATION                                                     2.000        EACH 
 254  805-86820           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.               8.000        EACH 
 255  805-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER                            896.000        LFT 
 256  805-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                            64.000        EACH 
 257  805-86955           CABLE DUCT MARKER                                                         17.000        EACH 
 258  805-95209           TRUCK, TOW                                                                60.000        DAY 
 259  805-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                  17,950.000        LFT 
 260  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    900.000        LFT 
 261  807-01122           LIGHT POLE, HIGH MAST, RELOCATE                                            6.000        EACH 
 262  807-02191           HANDHOLE, LIGHTING                                                        10.000        EACH 
 263  807-02603           LIGHT STANDARD, RELOCATE                                                   8.000        EACH 
 264  807-04309           PORTABLE TOWER LIGHTING DRIVE SYSTEM                                       1.000        EACH 
 265  807-82058           UNDERPASS CIRCUIT INSTALLATION, 8 LUMINAIRES                               3.000        EACH 
 266  807-82400           LIGHT POLE, HIGH MAST, 125 FT. E.M.H.                                      3.000        EACH 
 267  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     54.000        EACH 
 268  807-86735           UNDERPASS LUMINAIRE PENDANT MOUNTED 150 WATT HIGH PRESSURE                24.000        EACH 
 269  807-86810           SERVICE POINT, II                                                          3.000        EACH 
 270  807-86832           CONCRETE FOUNDATION WITH GROUNDING, HIGH MAST TOWER                        9.000        EACH 
 271  807-86910           CONNECTOR KIT, UNFUSED                                                    26.000        EACH 
 272  807-86915           CONNECTOR KIT, FUSED                                                      41.000        EACH 
 273  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                20.000        EACH 
 274  807-86930           INSULATION LINK, NONWATERPROOFED                                          49.000        EACH 
 275  807-86935           INSULATION LINK, WATERPROOFED                                             40.000        EACH 
 276  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            40.000        EACH 
 277  808-03441           PAVEMENT MESSAGE MARKINGS, PAINT, WORD (BIKE)                              4.000        EACH 
 278  808-03442           PAVEMENT MESSAGE MARKINGS, PAINT, BIKE SYMBOL                              4.000        EACH 
 279  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      23,132.000        LFT 
 280  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     24,860.000        LFT 
 281  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                       5,993.000        LFT 
 282  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,               332.000        LFT 
 283  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       7,109.000        LFT 
 284  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,349.000        LFT 
 285  808-06716           LINE, REMOVE                                                          49,020.000        LFT 
 286  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             20.000        LFT 
 287  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  2.000        EACH 
 288  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 11 
 
          CALL ORDER   : 141                                              CONTRACT ID  : IR-28982-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
 289  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                     15,887.000        LFT 
 290  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                        998.000        LFT 
 291  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                       4,056.000        LFT 
 292  808-75056           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,               196.000        LFT 
 293  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      494.000        EACH 
 
  SECTION NO. 0002    BRIDGE REPLACEMENT, CONCRETE ALTERNATE 
 
 294  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 295  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
 296  109-08360           CONTRACT LIENS                                                             0.200        DOL 
 297  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
 298  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 299  202-02240           PAVEMENT REMOVAL                                                          51.000        SYS 
 300  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         50.000        LFT 
 301  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     221.000        CYS 
 302  207-08263           SUBGRADE TREATMENT, TYPE IA                                               72.000        SYS 
 303  211-06467           AGGREGATE FOR END BENT BACKFILL                                           96.000        CYS 
 304  211-07454           STRUCTURE BACKFILL                                                        62.000        CYS 
 305  302-07455           DENSE GRADED SUBBASE                                                      50.000        CYS 
 306  402-07434           HMA SURFACE, TYPE C                                                        6.000        TON 
 307  402-07439           HMA INTERMEDIATE, TYPE C                                                  11.000        TON 
 308  402-07442           HMA BASE, TYPE C                                                          44.000        TON 
 309  602-06729           BARRIER DELINEATOR                                                        25.000        EACH 
 310  609-06260           REINFORCED CONCRETE BRIDGE APPROACH, 13 IN.                              299.200        SYS 
 311  616-02320           GEOTEXTILES                                                              163.000        SYS 
 312  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               352.000        SYS 
 313  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
 314  701-06012           TEST PILE, RESTRIKE                                                        4.000        EACH 
 315  701-06027           TEST PILE                                                                  4.000        EACH 
 316  701-95780           PILE, STEEL H, HP 12 X 74                                              4,435.000        LFT 
 317  702-51005           CONCRETE, A, SUBSTRUCTURE                                                307.300        CYS 
 318  702-51015           CONCRETE, B, FOOTINGS                                                     69.400        CYS 
 319  703-06028           REINFORCING BARS                                                      30,893.000        LBS 
 320  703-06029           REINFORCING BARS, EPOXY COATED                                       162,554.000        LBS 
 321  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              446.800        CYS 
 322  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                5.200        CYS 
 323  706-51020           CONCRETE, C, RAILING                                                      88.700        CYS 
 324  707-01065           POST-TENSIONING                                                       LUMP              LUMP 
 325  707-09179           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              1,656.200        LFT 
 326  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 327  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               63.000        LFT 
 328  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           106.000        LFT 
 329  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0003    BRIDGE REPLACEMENT, STEEL ALTERNATE 
 
 330  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 12 
 
          CALL ORDER   : 141                                              CONTRACT ID  : IR-28982-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0003    BRIDGE REPLACEMENT, STEEL ALTERNATE 
 
 331  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
 332  109-08360           CONTRACT LIENS                                                             0.200        DOL 
 333  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
 334  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 335  202-02240           PAVEMENT REMOVAL                                                          51.000        SYS 
 336  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         50.000        LFT 
 337  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     221.000        CYS 
 338  207-08263           SUBGRADE TREATMENT, TYPE IA                                               74.000        SYS 
 339  211-06467           AGGREGATE FOR END BENT BACKFILL                                          100.000        CYS 
 340  211-07454           STRUCTURE BACKFILL                                                       113.000        CYS 
 341  302-07455           DENSE GRADED SUBBASE                                                      51.000        CYS 
 342  402-07434           HMA SURFACE, TYPE C                                                        6.000        TON 
 343  402-07439           HMA INTERMEDIATE, TYPE C                                                  11.000        TON 
 344  402-07442           HMA BASE, TYPE C                                                          46.000        TON 
 345  602-06729           BARRIER DELINEATOR                                                        26.000        EACH 
 346  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               300.000        SYS 
 347  616-02320           GEOTEXTILES                                                               89.000        SYS 
 348  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               352.000        SYS 
 349  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     1.000        EACH 
 350  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
 351  701-06012           TEST PILE, RESTRIKE                                                        4.000        EACH 
 352  701-06027           TEST PILE                                                                  4.000        EACH 
 353  701-95780           PILE, STEEL H, HP 12 X 74                                              4,266.000        LFT 
 354  702-51005           CONCRETE, A, SUBSTRUCTURE                                                313.200        CYS 
 355  702-51015           CONCRETE, B, FOOTINGS                                                     69.400        CYS 
 356  703-06028           REINFORCING BARS                                                      29,317.000        LBS 
 357  703-06029           REINFORCING BARS, EPOXY COATED                                       181,857.000        LBS 
 358  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              385.400        CYS 
 359  706-51020           CONCRETE, C, RAILING                                                      89.300        CYS 
 360  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 361  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 362  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               63.000        LFT 
 363  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           106.000        LFT 
 364  726-58789           BEARING ASSEMBLY, ELASTOMERIC, II                                         12.000        EACH 
 365  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0004    BRIDGE REPLACEMENT, CONCRETE ALTERNATE 
 
 366  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 367  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
 368  109-08360           CONTRACT LIENS                                                             0.200        DOL 
 369  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
 370  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 371  202-02240           PAVEMENT REMOVAL                                                          48.000        SYS 
 372  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         45.000        LFT 
 373  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     403.000        CYS 
 374  207-08263           SUBGRADE TREATMENT, TYPE IA                                               45.000        SYS 
 375  211-06467           AGGREGATE FOR END BENT BACKFILL                                          118.000        CYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 13 
 
          CALL ORDER   : 141                                              CONTRACT ID  : IR-28982-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0004    BRIDGE REPLACEMENT, CONCRETE ALTERNATE 
 
 376  211-07454           STRUCTURE BACKFILL                                                       233.600        CYS 
 377  302-07455           DENSE GRADED SUBBASE                                                      48.000        CYS 
 378  402-07434           HMA SURFACE, TYPE C                                                        4.000        TON 
 379  402-07439           HMA INTERMEDIATE, TYPE C                                                   7.000        TON 
 380  402-07442           HMA BASE, TYPE C                                                          28.000        TON 
 381  602-06729           BARRIER DELINEATOR                                                        42.000        EACH 
 382  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               279.000        SYS 
 383  616-02320           GEOTEXTILES                                                              175.000        SYS 
 384  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     5.000        EACH 
 385  701-06011           DYNAMIC PILE LOAD TEST                                                     5.000        EACH 
 386  701-06012           TEST PILE, RESTRIKE                                                        5.000        EACH 
 387  701-06027           TEST PILE                                                                  5.000        EACH 
 388  701-95780           PILE, STEEL H, HP 12 X 74                                              8,968.000        LFT 
 389  702-51005           CONCRETE, A, SUBSTRUCTURE                                                336.700        CYS 
 390  702-51015           CONCRETE, B, FOOTINGS                                                    132.600        CYS 
 391  703-06028           REINFORCING BARS                                                      61,469.000        LBS 
 392  703-06029           REINFORCING BARS, EPOXY COATED                                       302,432.000        LBS 
 393  703-96512           BAR SPLICE                                                               120.000        EACH 
 394  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              974.500        CYS 
 395  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               23.100        CYS 
 396  706-51020           CONCRETE, C, RAILING                                                     189.300        CYS 
 397  707-01065           POST-TENSIONING                                                       LUMP              LUMP 
 398  707-09180           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              3,500.200        LFT 
 399  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 400  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 
 401  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            99.000        LFT 
 402  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0005    BRIDGE REPLACEMENT, STEEL ALTERNATIVE 
 
 403  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 404  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
 405  109-08360           CONTRACT LIENS                                                             0.200        DOL 
 406  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
 407  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 408  202-02240           PAVEMENT REMOVAL                                                          38.000        SYS 
 409  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         40.000        LFT 
 410  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     349.000        CYS 
 411  207-08263           SUBGRADE TREATMENT, TYPE IA                                               45.000        SYS 
 412  211-06467           AGGREGATE FOR END BENT BACKFILL                                          127.000        CYS 
 413  211-07454           STRUCTURE BACKFILL                                                       227.000        CYS 
 414  302-07455           DENSE GRADED SUBBASE                                                      48.000        CYS 
 415  402-07434           HMA SURFACE, TYPE C                                                        4.000        TON 
 416  402-07439           HMA INTERMEDIATE, TYPE C                                                   7.000        TON 
 417  402-07442           HMA BASE, TYPE C                                                          28.000        TON 
 418  602-06729           BARRIER DELINEATOR                                                        42.000        EACH 
 419  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               279.000        SYS 
 420  616-02320           GEOTEXTILES                                                              182.000        SYS 
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          CALL ORDER   : 141                                              CONTRACT ID  : IR-28982-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0005    BRIDGE REPLACEMENT, STEEL ALTERNATIVE 
 
 421  701-06011           DYNAMIC PILE LOAD TEST                                                     5.000        EACH 
 422  701-06012           TEST PILE, RESTRIKE                                                        5.000        EACH 
 423  701-06027           TEST PILE                                                                  5.000        EACH 
 424  701-93633           OVERSIZED PREDRILLED PILE HOLES                                          405.000        LFT 
 425  701-95780           PILE, STEEL H, HP 12 X 74                                              6,156.000        LFT 
 426  702-51005           CONCRETE, A, SUBSTRUCTURE                                                324.100        CYS 
 427  702-51015           CONCRETE, B, FOOTINGS                                                     90.400        CYS 
 428  703-06028           REINFORCING BARS                                                      40,392.000        LBS 
 429  703-06029           REINFORCING BARS, EPOXY COATED                                       425,534.000        LBS 
 430  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              833.000        CYS 
 431  706-51020           CONCRETE, C, RAILING                                                     189.300        CYS 
 432  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 433  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 434  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            99.000        LFT 
 435  726-58789           BEARING ASSEMBLY, ELASTOMERIC, II                                         16.000        EACH 
 436  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0006    BRIDGE REPLACEMENT, CONCRETE ALTERNATE 
 
 437  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 438  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
 439  109-08360           CONTRACT LIENS                                                             0.200        DOL 
 440  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
 441  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 442  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     264.000        CYS 
 443  207-08263           SUBGRADE TREATMENT, TYPE IA                                               72.000        SYS 
 444  211-06467           AGGREGATE FOR END BENT BACKFILL                                           83.500        CYS 
 445  211-07454           STRUCTURE BACKFILL                                                        62.100        CYS 
 446  302-07455           DENSE GRADED SUBBASE                                                      47.000        CYS 
 447  402-07434           HMA SURFACE, TYPE C                                                        6.000        TON 
 448  402-07439           HMA INTERMEDIATE, TYPE C                                                  11.000        TON 
 449  402-07442           HMA BASE, TYPE C                                                          44.000        TON 
 450  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 
 451  609-06260           REINFORCED CONCRETE BRIDGE APPROACH, 13 IN.                              277.000        SYS 
 452  616-02320           GEOTEXTILES                                                              215.000        SYS 
 453  616-06405           RIPRAP, REVETMENT                                                         56.000        TON 
 454  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               711.000        SYS 
 455  621-06574           SODDING                                                                   32.000        SYS 
 456  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
 457  701-06012           TEST PILE, RESTRIKE                                                        4.000        EACH 
 458  701-06027           TEST PILE                                                                  4.000        EACH 
 459  701-95780           PILE, STEEL H, HP 12 X 74                                              4,585.000        LFT 
 460  702-51005           CONCRETE, A, SUBSTRUCTURE                                                263.200        CYS 
 461  702-51015           CONCRETE, B, FOOTINGS                                                     69.400        CYS 
 462  703-06028           REINFORCING BARS                                                      31,347.000        LBS 
 463  703-06029           REINFORCING BARS, EPOXY COATED                                       162,804.000        LBS 
 464  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              434.900        CYS 
 465  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                5.210        CYS 
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          CALL ORDER   : 141                                              CONTRACT ID  : IR-28982-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0006    BRIDGE REPLACEMENT, CONCRETE ALTERNATE 
 
 466  706-51020           CONCRETE, C, RAILING                                                      92.700        CYS 
 467  707-01065           POST-TENSIONING                                                       LUMP              LUMP 
 468  707-09179           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              1,665.000        LFT 
 469  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 470  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               60.000        LFT 
 471  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            98.000        LFT 
 472  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0007    BRIDGE REPLACEMENT, STEEL ALTERNATE 
 
 473  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 474  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
 475  109-08360           CONTRACT LIENS                                                             0.200        DOL 
 476  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
 477  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 478  202-02240           PAVEMENT REMOVAL                                                          21.000        SYS 
 479  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         35.000        LFT 
 480  203-02000           EXCAVATION, COMMON                                                       463.000        CYS 
 481  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     224.000        CYS 
 482  207-08263           SUBGRADE TREATMENT, TYPE IA                                               72.000        SYS 
 483  211-06467           AGGREGATE FOR END BENT BACKFILL                                           87.000        CYS 
 484  211-07454           STRUCTURE BACKFILL                                                       137.000        CYS 
 485  302-07455           DENSE GRADED SUBBASE                                                      47.000        CYS 
 486  402-07434           HMA SURFACE, TYPE C                                                        6.000        TON 
 487  402-07439           HMA INTERMEDIATE, TYPE C                                                 106.000        TON 
 488  402-07442           HMA BASE, TYPE C                                                          44.000        TON 
 489  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 
 490  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               277.000        SYS 
 491  616-02320           GEOTEXTILES                                                              147.000        SYS 
 492  616-06405           RIPRAP, REVETMENT                                                         56.000        TON 
 493  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               302.000        SYS 
 494  621-06574           SODDING                                                                   32.000        SYS 
 495  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     1.000        EACH 
 496  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
 497  701-06012           TEST PILE, RESTRIKE                                                        4.000        EACH 
 498  701-06027           TEST PILE                                                                  4.000        EACH 
 499  701-95780           PILE, STEEL H, HP 12 X 74                                              4,306.000        LFT 
 500  702-51005           CONCRETE, A, SUBSTRUCTURE                                                314.800        CYS 
 501  702-51015           CONCRETE, B, FOOTINGS                                                     69.400        CYS 
 502  703-06028           REINFORCING BARS                                                      31,404.000        LBS 
 503  703-06029           REINFORCING BARS, EPOXY COATED                                       204,690.000        LBS 
 504  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              372.200        CYS 
 505  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    1.000        EACH 
 506  706-51020           CONCRETE, C, RAILING                                                      94.000        CYS 
 507  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 508  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 509  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               60.000        LFT 
 510  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            98.000        LFT 
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          CALL ORDER   : 141                                              CONTRACT ID  : IR-28982-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0007    BRIDGE REPLACEMENT, STEEL ALTERNATE 
 
 511  726-58789           BEARING ASSEMBLY, ELASTOMERIC, II                                          4.000        EACH 
 512  726-99095           BEARING ASSEMBLY, ELASTOMERIC, I                                           8.000        EACH 
 513  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0008    BRIDGE REPLACEMENT, CONCRETE ALTERNATE 
 
 514  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 515  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
 516  109-08360           CONTRACT LIENS                                                             0.200        DOL 
 517  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
 518  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 519  202-02240           PAVEMENT REMOVAL                                                         189.000        SYS 
 520  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 521  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         86.000        LFT 
 522  203-02000           EXCAVATION, COMMON                                                     1,048.000        CYS 
 523  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,206.000        CYS 
 524  207-08263           SUBGRADE TREATMENT, TYPE IA                                              240.000        SYS 
 525  211-06467           AGGREGATE FOR END BENT BACKFILL                                          288.000        CYS 
 526  211-07454           STRUCTURE BACKFILL                                                       462.800        CYS 
 527  302-07455           DENSE GRADED SUBBASE                                                     198.000        CYS 
 528  402-07434           HMA SURFACE, TYPE C                                                       20.000        TON 
 529  402-07439           HMA INTERMEDIATE, TYPE C                                                  33.000        TON 
 530  402-07442           HMA BASE, TYPE C                                                         146.000        TON 
 531  602-06729           BARRIER DELINEATOR                                                        51.000        EACH 
 532  609-08579           REINFORCED CONCRETE BRIDGE APPROACH, 16 IN.                            1,178.000        SYS 
 533  616-02320           GEOTEXTILES                                                              231.800        SYS 
 534  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               929.000        SYS 
 535  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     1.000        EACH 
 536  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
 537  701-06012           TEST PILE, RESTRIKE                                                        4.000        EACH 
 538  701-06027           TEST PILE                                                                  4.000        EACH 
 539  701-95780           PILE, STEEL H, HP 12 X 74                                             15,030.000        LFT 
 540  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,118.500        CYS 
 541  702-51015           CONCRETE, B, FOOTINGS                                                    208.000        CYS 
 542  703-06028           REINFORCING BARS                                                     126,414.000        LBS 
 543  703-06029           REINFORCING BARS, EPOXY COATED                                       430,008.000        LBS 
 544  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,452.000        CYS 
 545  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               16.900        CYS 
 546  706-51020           CONCRETE, C, RAILING                                                     184.800        CYS 
 547  707-01065           POST-TENSIONING                                                       LUMP              LUMP 
 548  707-09179           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              5,425.900        LFT 
 549  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 550  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              170.000        LFT 
 551  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           338.000        LFT 
 552  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0009    BRIDGE REPLACEMENT, STEEL ALTERNATE 
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          CALL ORDER   : 141                                              CONTRACT ID  : IR-28982-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0009    BRIDGE REPLACEMENT, STEEL ALTERNATE 
 
 553  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 554  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
 555  109-08360           CONTRACT LIENS                                                             0.200        DOL 
 556  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
 557  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 558  202-02240           PAVEMENT REMOVAL                                                         189.000        SYS 
 559  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 560  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         86.000        LFT 
 561  203-02000           EXCAVATION, COMMON                                                     1,048.000        CYS 
 562  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,088.000        CYS 
 563  207-08263           SUBGRADE TREATMENT, TYPE IA                                              240.000        SYS 
 564  211-06467           AGGREGATE FOR END BENT BACKFILL                                          313.000        CYS 
 565  211-07454           STRUCTURE BACKFILL                                                       406.000        CYS 
 566  302-07455           DENSE GRADED SUBBASE                                                     198.000        CYS 
 567  402-07434           HMA SURFACE, TYPE C                                                       20.000        TON 
 568  402-07439           HMA INTERMEDIATE, TYPE C                                                  33.000        TON 
 569  402-07442           HMA BASE, TYPE C                                                         146.000        TON 
 570  602-06729           BARRIER DELINEATOR                                                        51.000        EACH 
 571  609-08579           REINFORCED CONCRETE BRIDGE APPROACH, 16 IN.                            1,178.000        SYS 
 572  616-02320           GEOTEXTILES                                                              266.000        SYS 
 573  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               940.000        SYS 
 574  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     1.000        EACH 
 575  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
 576  701-06012           TEST PILE, RESTRIKE                                                        4.000        EACH 
 577  701-06027           TEST PILE                                                                  4.000        EACH 
 578  701-95780           PILE, STEEL H, HP 12 X 74                                             10,266.000        LFT 
 579  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,142.500        CYS 
 580  702-51015           CONCRETE, B, FOOTINGS                                                    160.000        CYS 
 581  703-06028           REINFORCING BARS                                                     107,841.000        LBS 
 582  703-06029           REINFORCING BARS, EPOXY COATED                                       657,008.000        LBS 
 583  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,240.200        CYS 
 584  706-51020           CONCRETE, C, RAILING                                                     185.300        CYS 
 585  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 586  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 587  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              167.000        LFT 
 588  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           334.000        LFT 
 589  726-58789           BEARING ASSEMBLY, ELASTOMERIC, II                                         30.000        EACH 
 590  728-98377           MASONRY COATING                                                       LUMP              LUMP 
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          CALL ORDER   : 171                                              CONTRACT ID  : R -27713-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BEAUTIFICATION/WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06545           FERTILIZER                                                                11.900        TON 
   8  622-03761           SEED MIXTURE NO. 1                                                       286.000        LBS 
   9  622-03762           SEED MIXTURE NO. 2                                                        92.000        LBS 
  10  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  11  624-92647           HERBICIDE TREATMENT                                                       47.400        ACRE 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -27714-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BEAUTIFICATION/WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06545           FERTILIZER                                                                 8.600        TON 
   8  622-03761           SEED MIXTURE NO. 1                                                        18.000        LBS 
   9  622-03762           SEED MIXTURE NO. 2                                                        22.500        LBS 
  10  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 15.000        EACH 
  11  624-92647           HERBICIDE TREATMENT                                                       24.300        ACRE 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -27967-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           18.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   6  105-08523           RADIO SERVICE                                                             36.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             18.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-02241           GUARDRAIL, REMOVE                                                      7,141.000        LFT 
  18  202-02272           PAVED SIDE DITCH, REMOVE                                              10,937.000        LFT 
  19  202-74035           SIGN, REMOVE                                                               6.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                    25,500.000        CYS 
  21  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       1,880.000        LFT 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                  372.000        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                  37,284.000        LFT 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                           40,722.000        SYS 
  25  211-07454           STRUCTURE BACKFILL                                                       169.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     16,187.000        TON 
  27  304-07491           HMA PATCHING, TYPE C                                                   2,888.000        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,627.000        SYS 
  29  306-08042           MILLING, SCARIFICATION/PROFILE                                       118,468.000        SYS 
  30  306-08043           MILLING, TRANSITION                                                    2,368.000        SYS 
  31  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        915.000        TON 
  32  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,424.000        TON 
  33  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               12,674.000        TON 
  34  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                2,760.000        TON 
  35  406-05521           ASPHALT FOR TACK COAT                                                248,650.000        SYS 
  36  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              8.000        EACH 
  37  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  38  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               2.000        EACH 
  39  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  40  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               2.000        EACH 
  41  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                               24.000        EACH 
  43  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 7,562.000        LFT 
  44  610-07486           HMA FOR APPROACHES, TYPE A                                             1,064.000        TON 
  45  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 
  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  17.000        EACH 
  47  616-02320           GEOTEXTILES                                                           11,013.000        SYS 
  48  616-06405           RIPRAP, REVETMENT                                                      3,739.000        TON 
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  49  616-06451           RIPRAP, UNIFORM                                                        2,059.000        TON 
  50  621-06553           SEED MIXTURE, R                                                        9,063.000        LBS 
  51  621-06567           WATER                                                                     74.000        kGAL 
  52  621-06570           TOP SOIL                                                                 333.000        CYS 
  53  621-06574           SODDING                                                                6,709.000        SYS 
  54  621-06575           SODDING, NURSERY                                                      11,630.000        SYS 
  55  702-90915           CONCRETE, A                                                               11.000        CYS 
  56  706-91957           BRIDGE RAILING, THRIE BEAM                                                50.000        LFT 
  57  708-95370           JOINT REPAIR                                                           1,620.000        LFT 
  58  714-99346           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3 FT. X 2 FT.                  54.000        LFT 
  59  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                     12.000        EACH 
  60  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      1.000        EACH 
  61  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN.                                      1.000        EACH 
  62  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            100.000        LFT 
  63  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            100.000        LFT 
  64  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                             6.000        LFT 
  65  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                             4.000        LFT 
  66  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                             6.000        LFT 
  67  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            94.000        LFT 
  68  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           478.000        LFT 
  69  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                           217.000        LFT 
  70  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                            100.000        LFT 
  71  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  72  715-46005           PIPE END SECTION, 15 IN.                                                  25.000        EACH 
  73  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  74  715-46015           PIPE END SECTION, 21 IN.                                                   1.000        EACH 
  75  715-46020           PIPE END SECTION, 24 IN.                                                  21.000        EACH 
  76  720-44296           CAP INLET                                                                 22.000        EACH 
  77  730-04830           GRATED BOX END SECTION                                                     1.000        EACH 
  78  730-04830           GRATED BOX END SECTION                                                     2.000        EACH 
  79  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  80  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     31,200.000        LFT 
  81  801-06206           TEMPORARY PAVEMENT MARKING, 6 IN.                                      3,928.000        LFT 
  82  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 
  83  801-06645           CONSTRUCTION SIGN, B                                                      47.000        EACH 
  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  85  802-04893           REFERENCE POST                                                            10.000        EACH 
  86  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             796.000        LFT 
  87  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             118.000        LFT 
  88  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                            65.000        EACH 
  89  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      6.000        SFT 
  90  804-76350           DELINEATOR WITH POST, D3, 3 IN. DIA.                                      10.000        EACH 
  91  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      74,269.000        LFT 
  92  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     33,206.000        LFT 
  93  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                     6,329.000        LFT 
  94  808-06716           LINE, REMOVE                                                           3,036.000        LFT 
  95  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            462.000        LFT 
  96  808-74809           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R)                             1.000        EACH 
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  97  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      827.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    36.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         102.000        m2 
  15  202-02241           GUARDRAIL, REMOVE                                                        158.000        m 
  16  202-02272           PAVED SIDE DITCH, REMOVE                                                  40.000        m 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  203-02000           EXCAVATION, COMMON                                                    52,002.000        m3 
  19  203-02070           BORROW                                                                 5,061.000        m3 
  20  203-51223           EXCAVATION, WATERWAY                                                      58.000        m3 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,460.000        Mg 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  23  205-06937           TEMPORARY SILT FENCE                                                   8,617.000        m 
  24  207-08262           SUBGRADE TREATMENT, TYPE I                                           166,479.000        m2 
  25  211-07454           STRUCTURE BACKFILL                                                     3,782.500        m3 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     67,131.000        Mg 
  27  302-07455           DENSE GRADED SUBBASE                                                      26.000        m3 
  28  303-07449           COMPACTED AGGREGATE, NO. 73                                              277.000        Mg 
  29  303-60012           AGGREGATE, 2                                                             534.000        Mg 
  30  306-08033           MILLING, ASPHALT, 25 mm                                              142,186.000        m2 
  31  306-08043           MILLING, TRANSITION                                                    3,238.500        m2 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      8,016.000        Mg 
  34  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     17,346.000        Mg 
  35  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                               29,138.000        Mg 
  36  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                      24,449.000        Mg 
  37  401-93793           WEDGE AND LEVELING                                                    27,126.000        Mg 
  38  402-07442           HMA BASE, TYPE C                                                      27,125.500        Mg 
  39  406-05520           ASPHALT FOR TACK COAT                                                    136.000        Mg 
  40  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  41  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               6.000        EACH 
  42  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               2.000        EACH 
  43  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  44  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  7.000        EACH 
  45  601-94689           GUARDRAIL END TREATMENT, OS                                               22.000        EACH 
  46  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  47  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       818.500        m 
  48  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
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  49  603-06040           FENCE, FARM FIELD, 1190 mm                                               455.000        m 
  50  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              174.000        m2 
  51  610-07486           HMA FOR APPROACHES, TYPE A                                             3,730.000        Mg 
  52  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  42.000        EACH 
  53  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  54  615-06500           MONUMENT, A                                                               39.000        EACH 
  55  615-06505           MONUMENT, B                                                               25.000        EACH 
  56  615-06510           MONUMENT, C                                                                1.000        EACH 
  57  616-02320           GEOTEXTILES                                                              216.000        m2 
  58  616-05688           RIPRAP, CLASS 1                                                          281.000        Mg 
  59  616-05689           RIPRAP, CLASS 2                                                          128.000        Mg 
  60  616-06405           RIPRAP, REVETMENT                                                        978.000        Mg 
  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  62  621-06545           FERTILIZER                                                                34.200        Mg 
  63  621-06553           SEED MIXTURE, R                                                        7,220.000        kg 
  64  621-06565           MULCHING MATERIAL                                                        171.000        Mg 
  65  621-06574           SODDING                                                                4,670.000        m2 
  66  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            72.000        EACH 
  67  702-90915           CONCRETE, A                                                               69.000        m3 
  68  703-51030           REINFORCING STEEL                                                      2,156.000        kg 
  69  703-51032           REINFORCING STEEL, EPOXY COATED                                        6,970.000        kg 
  70  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               11.600        m3 
  71  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  72  706-51020           CONCRETE, C, RAILING                                                       5.200        m3 
  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  74  710-51870           REPOINTING MASONRY IN STRUCTURES                                           4.000        m2 
  75  714-01366           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm              65.000        m 
  76  714-07032           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 2100 mm              25.500        m 
  77  714-07892           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                38.000        m 
  78  714-26702           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 900 mm               23.000        m 
  79  714-26708           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1200 mm              46.500        m 
  80  715-03475           SAFETY METAL END SECTION, 4:1, 375 mm                                     44.000        EACH 
  81  715-03476           SAFETY METAL END SECTION, 4:1, 600 mm                                     30.000        EACH 
  82  715-03584           SAFETY METAL END SECTION, 4:1, 450 mm                                      8.000        EACH 
  83  715-04618           SAFETY METAL END SECTION, 6:1, 750 mm                                      2.000        EACH 
  84  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                            67.000        m 
  85  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                           233.000        m 
  86  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                           289.000        m 
  87  715-05125           PIPE, TYPE 1, CIRCULAR, 750 mm                                            33.000        m 
  88  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           138.000        m 
  89  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           715.000        m 
  90  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                           120.600        m 
  91  715-05173           PIPE, TYPE 3, CIRCULAR, 600 mm                                           245.000        m 
  92  715-05233           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31 m2                                 73.700        m 
  93  715-05234           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38 m2                                189.500        m 
  94  715-05237           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.59 m2                                 22.500        m 
  95  715-06471           PIPE END SECTION, MIN. AREA .31 m2                                        30.000        EACH 
  96  715-07029           SAFETY METAL END SECTION, 4:1, MIN. AREA 0.31 m2                          10.000        EACH 
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  97  715-07072           SAFETY METAL END SECTION, 4:1, MIN. AREA 0.38 m2                          20.000        EACH 
  98  715-46005           PIPE END SECTION, 375 mm                                                  54.000        EACH 
  99  715-46010           PIPE END SECTION, 450 mm                                                  14.000        EACH 
 100  715-46020           PIPE END SECTION, 600 mm                                                   8.000        EACH 
 101  715-46055           PIPE END SECTION, MIN. AREA .17 m2                                        10.000        EACH 
 102  715-46060           PIPE END SECTION, MIN. AREA .21 m2                                         2.000        EACH 
 103  715-46095           PIPE END SECTION, MIN. AREA .60 m2                                         2.000        EACH 
 104  720-45030           INLET, E7                                                                  1.000        EACH 
 105  720-45035           INLET, F7                                                                  1.000        EACH 
 106  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                           3.000        m2 
 107  722-51842           BRIDGE DECK OVERLAY                                                      125.000        m2 
 108  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            1.000        m3 
 109  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       10.000        m2 
 110  722-60824           SURFACE MILLING                                                           94.000        m2 
 111  724-03276           EXPANSION JOINT SEALING SYSTEM                                            28.400        m 
 112  732-07653           COARSE AGGREGATE, NO. 8                                                  534.000        Mg 
 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 114  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
 115  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
 116  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
 117  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 118  801-07119           BARRICADE, III-B                                                          30.000        m 
 119  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             430.300        m 
 120  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             175.700        m 
 121  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       23.970        m2 
 122  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              89.100        m2 
 123  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              12.600        m2 
 124  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
 125  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         425.000        m 
 126  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
 127  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    1.000        EACH 
 128  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     10.000        EACH 
 129  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 130  805-78467           SIGNAL CABLE, 3C 8GA.                                                     20.000        m 
 131  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     100.000        m 
 132  805-78480           SIGNAL CABLE, 3C 14GA.                                                    25.000        m 
 133  805-78485           SIGNAL CABLE, 5C 14GA.                                                    70.000        m 
 134  805-78490           SIGNAL CABLE, 7C 14GA.                                                   120.000        m 
 135  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         355.000        m 
 136  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       48.000        m 
 137  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 138  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS                127.000        EACH 
 139  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                129.000        EACH 
 140  808-06694           LINE, PAINT, SOLID, YELLOW, 200 mm                                     1,612.000        m 
 141  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               7,441.000        m 
 142  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                     42,205.000        m 
 143  808-75060           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,               408.000        m 
 144  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                             4,125.000        m 
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 145  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             14,263.000        m 
 146  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    483.000        m 
 147  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      861.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          40.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    30.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             30.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  303-52308           COMPACTED AGGREGATE, O, 53                                               400.000        TON 
  15  304-07783           HMA PATCHING, TYPE D                                                   1,320.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          440,629.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    8,000.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      7,875.000        TON 
  20  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     28,477.000        TON 
  21  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              300.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                    121.000        TON 
  23  506-06333           PCCP PATCHING, FULL DEPTH                                              1,500.000        SYS 
  24  507-07480           PCCP PROFILING                                                         9,943.000        SYS 
  25  605-05523           CURB, HMA                                                                200.000        LFT 
  26  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  27  720-96995           CLEAN INLET                                                               90.000        EACH 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     22,000.000        LFT 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          22,000.000        LFT 
  32  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          8.000        EACH 
  36  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       7,581.000        LFT 
  37  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      7,581.000        LFT 
  38  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                         265.000        LFT 
  39  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,                60.000        LFT 
  40  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             28,837.000        LFT 
  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              62,344.000        LFT 
  42  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               7,678.000        LFT 
  43  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                      3,935.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             62,519.000        LFT 
  45  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             890.000        LFT 
  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,108.000        EACH 
  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,108.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -28957-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 
 
   1  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       1,270.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                       915.000        CYS 
  14  205-02224           TEMPORARY EROSION AND SEDIMENT CONTROL, PERIMETER PROTECTION           1,600.000        LFT 
  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         235.000        LFT 
  16  210-07243           PATCH                                                                    800.000        EACH 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,335.000        TON 
  18  302-07455           DENSE GRADED SUBBASE                                                     175.000        CYS 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,311.000        TON 
  20  306-08039           MILLING, ASPHALT REMOVAL                                                 275.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    2,660.000        SYS 
  22  402-07453           HMA FOR TEMPORARY PAVEMENT                                             1,115.000        TON 
  23  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              245.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      3.100        TON 
  25  503-05240           D-1 CONTRACTION JOINT                                                  8,880.000        LFT 
  26  503-05310           TERMINAL JOINT                                                         1,225.000        LFT 
  27  506-06333           PCCP PATCHING, FULL DEPTH                                             26,580.000        SYS 
  28  507-07480           PCCP PROFILING                                                        26,850.000        SYS 
  29  507-07481           CRACKS AND JOINTS IN PCCP, SEAL                                        1,325.000        LFT 
  30  507-07482           CRACKS AND JOINTS IN PCCP, ROUT AND SEAL                             105,200.000        LFT 
  31  609-06258           REINFORCED CONCRETE BRIDGE APPROACH, 11 IN.                            1,270.000        SYS 
  32  621-06559           MULCHED SEEDING, R                                                     1,636.000        SYS 
  33  621-06626           MULCHED SEEDING, D                                                     2,683.000        SYS 
  34  703-06029           REINFORCING BARS, EPOXY COATED                                        51,000.000        LBS 
  35  710-09158           PATCHING CONCRETE STRUCTURES                                              42.000        SFT 
  36  720-04499           INLET, RECONSTRUCT                                                       100.000        EACH 
  37  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       45.000        SFT 
  38  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            12.000        LFT 
  39  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            47.000        LFT 
  40  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  41  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          28,200.000        LFT 
  43  801-06640           CONSTRUCTION SIGN, A                                                      74.000        EACH 
  44  801-06710           FLASHING ARROW SIGN                                                    1,000.000        DAY 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  47  801-92448           CONSTRUCTION SIGNS, MOBILE                                             2,000.000        DAY 
  48  808-06368           TRANSVERSE MARKING, REMOVE                                               300.000        LFT 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -28957-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 
 
  49  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      15,900.000        LFT 
  50  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,900.000        LFT 
  51  808-06716           LINE, REMOVE                                                           4,100.000        LFT 
  52  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                      3,400.000        LFT 
  53  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                       2,700.000        LFT 
  54  808-75072           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,               600.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -29213-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BEAUTIFICATION AND WILDFLOWER 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06545           FERTILIZER                                                                 3.100        TON 
   8  622-03761           SEED MIXTURE NO. 1                                                       167.200        LBS 
   9  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  10  624-92647           HERBICIDE TREATMENT                                                       15.400        ACRE 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -29240-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BEAUTIFICATION/WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-03424           WILDFLOWERS                                                                0.130        ACRE 
   8  621-06545           FERTILIZER                                                                 1.480        TON 
   9  622-03761           SEED MIXTURE NO. 1                                                       160.600        LBS 
  10  622-03762           SEED MIXTURE NO. 2                                                        86.000        LBS 
  11  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  12  624-92647           HERBICIDE TREATMENT                                                       15.400        ACRE 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 245                                              CONTRACT ID  : R -29339-C 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REASSEMBLE EXISTING TRUSS BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-04681           RESET BRICK SIDEWALK AND PAVEMENT                                         27.000        SYS 
   9  203-02000           EXCAVATION, COMMON                                                       136.000        CYS 
  10  203-02070           BORROW                                                                   734.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                     290.000        LFT 
  12  206-51220           EXCAVATION, WET                                                          100.000        CYS 
  13  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      36.000        CYS 
  14  210-06389           LIMESTONE                                                                 27.200        TON 
  15  211-06467           AGGREGATE FOR END BENT BACKFILL                                           45.600        CYS 
  16  211-07454           STRUCTURE BACKFILL                                                        23.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        149.000        TON 
  18  402-07432           HMA SURFACE, TYPE A                                                       14.500        TON 
  19  402-07435           HMA INTERMEDIATE, TYPE A                                                  30.400        TON 
  20  601-03667           RAILING, ORNAMENTAL                                                      444.800        LFT 
  21  601-03871           RAILING, WOOD, END TREATMENT                                               4.000        EACH 
  22  610-07712           PCCP FOR APPROACHES, 6 IN.                                                70.000        SYS 
  23  611-03671           TRASH RECEPTACLE                                                           2.000        EACH 
  24  616-02320           GEOTEXTILES                                                              415.000        SYS 
  25  616-05688           RIPRAP, CLASS 1                                                          195.000        TON 
  26  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  27  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  28  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  30  621-01852           MULCHED SEEDING, GRASS, 2                                                660.000        SYS 
  31  621-02770           EROSION CONTROL BLANKET                                                  311.000        SYS 
  32  621-06545           FERTILIZER                                                                 0.055        TON 
  33  621-06567           WATER                                                                      2.400        kGAL 
  34  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              1.000        CYS 
  35  622-03948           PLANTER                                                                   18.000        EACH 
  36  622-05623           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, 36 IN. OR                4.000        EACH 
  37  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.                     8.000        EACH 
  38  622-05653           PLANT, GROUND COVER                                                        6.000        EACH 
  39  622-05654           PLANT, PERENNIAL                                                           6.000        EACH 
  40  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                   836.000        LFT 
  41  701-99086           PILE TIP, STEEL SHELL                                                     28.000        EACH 
  42  702-51005           CONCRETE, A, SUBSTRUCTURE                                                107.800        CYS 
  43  702-51015           CONCRETE, B, FOOTINGS                                                     41.800        CYS 
  44  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            24.000        EACH 
  45  703-51030           REINFORCING STEEL                                                     14,457.000        LBS 
  46  706-04683           RAILING                                                                  174.000        LFT 
  47  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  48  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
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          CALL ORDER   : 245                                              CONTRACT ID  : R -29339-C 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REASSEMBLE EXISTING TRUSS BRIDGE 
 
  49  711-51823           EXPANSION ANCHOR, 0.75 IN.                                                30.000        EACH 
  50  711-96525           EXPANSION ANCHOR, THREADED ROD, 0.75 IN.                                   8.000        EACH 
  51  712-03812           BENCH                                                                      6.000        EACH 
  52  712-94080           TIMBER DECK                                                            2,924.000        SFT 
  53  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            40.000        LFT 
  54  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              110.000        LFT 
  55  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
  56  720-45030           INLET, E7                                                                  1.000        EACH 
  57  724-03855           EXPANSION JOINT, SLIDING PLATE                                            53.000        LFT 
  58  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                              2.000        EACH 
  59  726-97941           BEARING ASSEMBLY, TFE ELASTOMERIC                                          2.000        EACH 
  60  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  61  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                               7.700        SYS 
  62  732-08421           MODULAR BLOCK WALL ERECTION                                                7.700        SYS 
  63  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  64  802-03896           BOLLARD                                                                    2.000        EACH 
  65  802-04314           SIGN                                                                       2.000        EACH 
  66  805-02618           WIRE, NO. 2 COPPER, 3 1C                                                  80.000        LFT 
  67  805-02728           CONDUIT, PVC, 1 IN.                                                      260.000        LFT 
  68  805-03083           CONDUIT, RIGID, P.V.C., 1.50 IN.                                         140.000        LFT 
  69  805-06003           POLE, WOOD                                                                 1.000        EACH 
  70  805-86900           JUNCTION BOX                                                              18.000        EACH 
  71  805-91703           CONDUIT, STEEL, GALVANIZED, 1.5 IN.                                       80.000        LFT 
  72  805-93562           WIRE, THW, NO. 10 COPPER IN PLASTIC DUCT, IN CONDUIT, 3 1/C              210.000        LFT 
  73  805-94821           WIRE, THW, NO. 6 COPPER IN PLASTIC DUCT, IN TRENCH, 6 1/C                140.000        LFT 
  74  805-95519           FLEXIBLE CONDUIT, 0.75 IN.                                               110.000        LFT 
  75  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
  76  807-04443           CONDUIT                                                                  210.000        LFT 
  77  807-04651           WIRE                                                                     260.000        LFT 
  78  807-04866           LUMINAIRE                                                                 18.000        EACH 
  79  807-06935           INSULATING LINK, WATERPROOFED                                              8.000        EACH 
  80  807-86810           SERVICE POINT, II                                                          1.000        EACH 
  81  807-86910           CONNECTOR KIT, UNFUSED                                                    60.000        EACH 
  82  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 
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          CALL ORDER   : 247                                              CONTRACT ID  : R -29572-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITY, ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02241           GUARDRAIL, REMOVE                                                         10.000        LFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                                24.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                       468.500        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          30.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                   2,300.000        LFT 
  16  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      29.300        CYS 
  17  210-07827           TEXTURED                                                                 143.000        SYS 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,358.000        TON 
  19  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                            11.000        TON 
  20  303-07449           COMPACTED AGGREGATE, NO. 73                                              497.000        TON 
  21  402-07434           HMA SURFACE, TYPE C                                                      102.000        TON 
  22  402-07439           HMA INTERMEDIATE, TYPE C                                                 153.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                  3,110.000        SYS 
  24  601-97770           POST, GUARDRAIL, WOOD                                                     45.000        EACH 
  25  604-07902           CURB RAMP, CONCRETE, H                                                    16.000        SYS 
  26  604-07903           CURB RAMP, CONCRETE, K                                                    21.300        SYS 
  27  605-06120           CURB, CONCRETE                                                         1,233.000        LFT 
  28  614-06475           HEADER, CEMENT CONCRETE, B                                                 4.000        LFT 
  29  616-02320           GEOTEXTILES                                                               36.000        SYS 
  30  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  32  621-06560           MULCHED SEEDING, U                                                    47,440.000        SYS 
  33  621-06570           TOP SOIL                                                                 650.000        CYS 
  34  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                   216.000        LFT 
  35  701-99086           PILE TIP, STEEL SHELL                                                     14.000        EACH 
  36  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 27.560        CYS 
  37  702-51015           CONCRETE, B, FOOTINGS                                                     14.220        CYS 
  38  702-94656           CONCRETE, B                                                               11.000        CYS 
  39  703-51030           REINFORCING STEEL                                                      5,131.000        LBS 
  40  706-04683           RAILING                                                                  130.000        LFT 
  41  712-03862           PREFABRICATED BRIDGE                                                  LUMP              LUMP 
  42  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                             35.000        LFT 
  43  724-03855           EXPANSION JOINT, SLIDING PLATE                                            20.000        LFT 
  44  732-07653           COARSE AGGREGATE, NO. 8                                                   50.000        TON 
  45  732-08419           MODULAR BLOCK WALL                                                        71.000        SYS 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  802-03821           SIGN, SHEET WITH LEGEND                                                   14.000        EACH 
  48  805-95466           FLASHING BEACON WITH SIGNAL AHEAD SIGN, 6 IN. I BEAM AND                   2.000        EACH 
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          CALL ORDER   : 247                                              CONTRACT ID  : R -29572-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITY, ENHANCEMENT 
 
  49  805-96014           SAW CUT, FULL DEPTH                                                      775.000        LFT 
  50  807-04652           SERVICE POINT                                                              2.000        EACH 
  51  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                490.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 36 
 
          CALL ORDER   : 251                                              CONTRACT ID  : R -29678-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           11.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    11.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             11.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                         55.000        LFT 
  13  202-74025           FENCE, REMOVE                                                          3,284.000        LFT 
  14  202-96133           PIPE, REMOVE                                                              43.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                    65,645.000        CYS 
  16  203-02070           BORROW                                                                   500.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                         491.000        CYS 
  18  205-06930           SPLASHPAD, RIPRAP                                                          9.000        TON 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    241.000        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                  310.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                   1,430.000        LFT 
  23  205-06938           TEMPORARY SLOPE DRAIN                                                     71.000        LFT 
  24  207-08262           SUBGRADE TREATMENT, TYPE I                                            23,110.000        SYS 
  25  211-07454           STRUCTURE BACKFILL                                                       835.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      8,044.000        TON 
  27  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       50.000        TON 
  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,505.000        TON 
  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,537.000        TON 
  30  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        6,286.000        TON 
  31  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             2,857.000        TON 
  32  402-07453           HMA FOR TEMPORARY PAVEMENT                                                52.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  34  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING                       37.500        LFT 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  36  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              1.000        EACH 
  37  603-06040           FENCE, FARM FIELD, 47 IN.                                              1,858.000        LFT 
  38  603-91748           FENCE GATE, FARM FIELD, 47 IN. X 16 FT.                                    1.000        EACH 
  39  610-07486           HMA FOR APPROACHES, TYPE A                                             1,859.000        TON 
  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  41  615-06490           RIGHT OF WAY MARKER                                                       37.000        EACH 
  42  615-06505           MONUMENT, B                                                               13.000        EACH 
  43  615-06510           MONUMENT, C                                                                4.000        EACH 
  44  616-02320           GEOTEXTILES                                                            2,554.000        SYS 
  45  616-05688           RIPRAP, CLASS 1                                                          126.000        TON 
  46  616-05689           RIPRAP, CLASS 2                                                          144.000        TON 
  47  616-06405           RIPRAP, REVETMENT                                                         91.000        TON 
  48  616-06451           RIPRAP, UNIFORM                                                        1,212.000        TON 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -29678-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  50  621-02770           EROSION CONTROL BLANKET                                               14,640.000        SYS 
  51  621-06545           FERTILIZER                                                                 4.400        TON 
  52  621-06553           SEED MIXTURE, R                                                        1,395.000        LBS 
  53  621-06557           SEED MIXTURE, T                                                          839.000        LBS 
  54  621-06565           MULCHING MATERIAL                                                         37.400        TON 
  55  621-06567           WATER                                                                     10.000        kGAL 
  56  621-06574           SODDING                                                                2,500.000        SYS 
  57  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 11.000        EACH 
  58  622-91786           SEEDLING                                                                 470.000        EACH 
  59  714-06056           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 11 FT. X 4 FT.                102.000        LFT 
  60  714-08514           WINGWALL                                                                 196.000        SFT 
  61  715-04231           SAFETY METAL END SECTION, 4:1, 57 IN. X 38 IN.                             2.000        EACH 
  62  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         11,761.000        LFT 
  63  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           998.000        LFT 
  64  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            93.000        LFT 
  65  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           169.000        LFT 
  66  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            68.000        LFT 
  67  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           207.000        LFT 
  68  715-46005           PIPE END SECTION, 15 IN.                                                  10.000        EACH 
  69  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 
  70  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  71  715-98178           PIPE ARCH, 0.064 IN., 57 IN. X 38 IN.                                    114.000        LFT 
  72  718-06529           OUTLET PROTECTOR, 2                                                       29.000        EACH 
  73  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,045.000        CYS 
  74  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,127.000        SYS 
  75  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  76  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  77  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  78  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,578.000        LFT 
  79  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  82  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             198.000        LFT 
  83  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     67.600        SFT 
  84  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     51.000        SFT 
  85  804-06725           DELINEATOR WITH POST, D1, 3 IN. DIA.                                       8.000        EACH 
  86  805-04197           CONDUIT, PVC, 6 IN.                                                      385.000        LFT 
  87  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,521.000        LFT 
  88  808-06716           LINE, REMOVE                                                             268.000        LFT 
  89  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               863.000        LFT 
  90  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,645.000        LFT 
  91  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       145.000        LFT 
  92  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    147.000        LFT 
  93  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
  94  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  95  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      142.000        EACH 
  96  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                688.000        LFT 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -29914-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   4  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
   5  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 
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          CALL ORDER   : 291                                              CONTRACT ID  : RS-26390-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             16.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                            250.000        TON 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,012.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     250.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                              241,782.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                      657.000        SYS 
  19  306-08432           MILLING, APPROACH                                                     12,614.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     19,948.000        TON 
  22  404-05511           SEAL COAT, 2                                                         104,215.000        SYS 
  23  406-05520           ASPHALT FOR TACK COAT                                                     64.000        TON 
  24  610-07488           HMA FOR APPROACHES, TYPE C                                             1,041.000        TON 
  25  720-06525           CASTING, ADJUST TO GRADE, MONUMENT                                         4.000        EACH 
  26  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,819.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  30  801-06710           FLASHING ARROW SIGN                                                      125.000        DAY 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  805-02328           SIGNAL CABLE, 1C 14GA.                                                 4,080.000        LFT 
  33  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,063.000        LFT 
  34  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
  35  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,020.000        LFT 
  36  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             19,547.000        LFT 
  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              97,395.000        LFT 
  38  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                  108.000        EACH 
  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             78,186.000        LFT 
  40  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,344.000        LFT 
  41  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     48.000        EACH 
  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              978.000        EACH 
  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      978.000        EACH 
  44  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                250.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : RS-26398-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            1.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     1.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              1.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              112.000        TON 
  12  304-07491           HMA PATCHING, TYPE C                                                      20.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           57,875.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      7,439.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      4,775.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 
  18  610-07488           HMA FOR APPROACHES, TYPE C                                               648.000        TON 
  19  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          21,086.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  805-02328           SIGNAL CABLE, 1C 14GA.                                                 3,440.000        LFT 
  25  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         455.000        LFT 
  26  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      860.000        LFT 
  27  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                218.000        LFT 
  28  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              50,650.000        LFT 
  29  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 243.000        LFT 
  30  808-75078           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,             1,316.000        LFT 
  31  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,951.000        LFT 
  32  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             19,135.000        LFT 
  33  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     96.000        LFT 
  34  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 27.000        EACH 
  35  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     23.000        EACH 
  36  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              135.000        EACH 
  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      135.000        EACH 
  38  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                195.000        LFT 
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          CALL ORDER   : 311                                              CONTRACT ID  : RS-27548-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            4.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              4.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              977.000        TON 
  12  304-07491           HMA PATCHING, TYPE C                                                     435.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN.                                              122,868.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                      400.000        SYS 
  15  306-08432           MILLING, APPROACH                                                      6,675.000        SYS 
  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     10,170.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     32.900        TON 
  19  610-07488           HMA FOR APPROACHES, TYPE C                                               724.000        TON 
  20  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           143.000        TON 
  21  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              2.000        EACH 
  22  612-60410           DRILLED HOLE FOR UNDERSEAL                                             2,374.000        EACH 
  23  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,060.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              26,457.000        LFT 
  29  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             9,090.000        LFT 
  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,251.000        LFT 
  31  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    205.000        LFT 
  32  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              501.000        EACH 
  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      501.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : RS-28002-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,856.000        TON 
  15  304-07783           HMA PATCHING, TYPE D                                                     200.000        TON 
  16  306-08033           MILLING, ASPHALT, 1 IN.                                              263,059.000        SYS 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            7,338.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    1,693.000        SYS 
  19  306-08432           MILLING, APPROACH                                                     20,013.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     22,308.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     67.600        TON 
  23  604-07902           CURB RAMP, CONCRETE, H                                                    32.000        SYS 
  24  610-07788           HMA FOR APPROACHES, TYPE D                                             2,139.000        TON 
  25  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           312.000        TON 
  26  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              2.000        EACH 
  27  612-60410           DRILLED HOLE FOR UNDERSEAL                                             5,184.000        EACH 
  28  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       15.000        EACH 
  29  615-06527           MONUMENT, SECTION CORNER                                                  13.000        EACH 
  30  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,938.000        LFT 
  33  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS                  8.000        EACH 
  36  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  8.000        EACH 
  37  808-08258           TRANSVERSE MARKINGS                                                      578.000        LFT 
  38  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            18,204.000        LFT 
  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,562.000        LFT 
  40  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    123.000        LFT 
  41  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,117.000        EACH 
  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,117.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : RS-28596-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   6  105-08523           RADIO SERVICE                                                              6.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02271           HEADWALL, REMOVE                                                          20.000        EACH 
  17  202-02278           CURB, CONCRETE, REMOVE                                                    20.000        LFT 
  18  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  19  213-04324           FLOWABLE FILL                                                              3.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,317.000        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,500.000        TON 
  22  304-07490           HMA PATCHING, TYPE B                                                     800.000        TON 
  23  306-08033           MILLING, ASPHALT, 1 IN.                                               86,207.000        SYS 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            8,099.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                    3,840.000        SYS 
  26  306-08432           MILLING, APPROACH                                                      4,357.000        SYS 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,974.000        TON 
  29  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                9,762.000        TON 
  30  402-07432           HMA SURFACE, TYPE A                                                      194.000        TON 
  31  402-07435           HMA INTERMEDIATE, TYPE A                                                 195.000        TON 
  32  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             500.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     67.000        TON 
  34  507-07479           HMA PARTIAL DEPTH PATCH                                                1,462.000        TON 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  36  604-07896           CURB RAMP, CONCRETE, B                                                    32.800        SYS 
  37  604-07897           CURB RAMP, CONCRETE, C                                                    10.800        SYS 
  38  605-06120           CURB, CONCRETE                                                            20.000        LFT 
  39  610-07486           HMA FOR APPROACHES, TYPE A                                             1,252.000        TON 
  40  615-06527           MONUMENT, SECTION CORNER                                                   7.000        EACH 
  41  621-06574           SODDING                                                                   50.000        SYS 
  42  715-46000           PIPE END SECTION, 12 IN.                                                  20.000        EACH 
  43  720-44000           CASTING, ADJUST TO GRADE                                                  18.000        EACH 
  44  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            8.000        LFT 
  45  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,440.000        LFT 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,290.000        LFT 
  48  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 44 
 
          CALL ORDER   : 331                                              CONTRACT ID  : RS-28596-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  50  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 
  51  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              65,680.000        LFT 
  52  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,488.000        LFT 
  53  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             39,589.000        LFT 
  54  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     60.000        LFT 
  55  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                160.000        LFT 
  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              719.000        EACH 
  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      719.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : RS-28819-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   2  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   3  105-09199           FIELD OFFICE INTERNET SERVICE                                             18.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              400.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     600.000        TON 
  12  304-07493           WIDENING WITH HMA, TYPE B                                                369.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          138,433.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                   17,515.000        SYS 
  15  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     11,486.000        TON 
  16  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             500.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     43.000        TON 
  18  610-07487           HMA FOR APPROACHES, TYPE B                                             1,183.000        TON 
  19  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  20  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  22  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,926.000        LFT 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,926.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  804-06770           DELINEATOR POST                                                           10.000        EACH 
  27  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          1,000.000        LFT 
  28  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         100.000        LFT 
  29  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      320.000        LFT 
  30  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
  31  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  32  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 250.000        LFT 
  33  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     2,374.000        LFT 
  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     105,410.000        LFT 
  35  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     91,999.000        LFT 
  36  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             200.000        LFT 
  37  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    138.000        LFT 
  38  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  39  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,301.000        EACH 
  41  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              144.000        LFT 
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          CALL ORDER   : 351                                              CONTRACT ID  : RS-29204-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVER LAY FUNCTIONAL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           14.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    28.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             14.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  203-02070           BORROW                                                                85,240.000        CYS 
  12  204-02290           SETTLEMENT PLATE                                                          37.000        EACH 
  13  205-06936           TEMPORARY SEDIMENT TRAP                                                  222.000        TON 
  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      60.000        CYS 
  15  213-08058           FLOWABLE BACKFILL                                                         68.700        CYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,000.000        TON 
  17  303-02051           STONE, NO 2                                                              100.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,924.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    2,973.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        900.000        TON 
  22  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  675.000        TON 
  23  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,100.000        TON 
  24  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             600.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  27  621-06545           FERTILIZER                                                                11.000        TON 
  28  621-06553           SEED MIXTURE, R                                                        4,250.000        LBS 
  29  621-06557           SEED MIXTURE, T                                                          800.000        LBS 
  30  621-06565           MULCHING MATERIAL                                                         70.000        TON 
  31  702-51015           CONCRETE, B, FOOTINGS                                                     11.300        CYS 
  32  703-51030           REINFORCING STEEL                                                        221.000        LBS 
  33  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            56.000        LFT 
  34  715-07625           PIPE, TYPE 1, CIRCULAR, 66 IN.                                           118.000        LFT 
  35  715-07626           CONCRETE ANCHOR, 66 IN.                                                    1.000        EACH 
  36  715-07667           CONCRETE ANCHOR, 36 IN.                                                    1.000        EACH 
  37  715-08394           TRASH RACK                                                                 1.000        EACH 
  38  720-02123           INLET PIPE RISER                                                      LUMP              LUMP 
  39  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  40  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        960.000        LFT 
  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             480.000        LFT 
  42  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  802-91122           SIGN, GROUND MOUNTED, RESET                                                3.000        EACH 
  45  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       500.000        LFT 
  46  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      19,300.000        LFT 
  47  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        200.000        LFT 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               58.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : RS-29204-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVER LAY FUNCTIONAL 
 
  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       58.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : RS-29473-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          14.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    14.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  304-07783           HMA PATCHING, TYPE D                                                   1,650.000        TON 
  15  306-08033           MILLING, ASPHALT, 1 IN.                                              153,874.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    1,889.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     12,695.000        TON 
  19  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              100.000        TON 
  20  404-05512           SEAL COAT, 3                                                          40,459.000        SYS 
  21  406-05520           ASPHALT FOR TACK COAT                                                     42.000        TON 
  22  610-07788           HMA FOR APPROACHES, TYPE D                                                32.000        TON 
  23  720-44000           CASTING, ADJUST TO GRADE                                                  66.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,228.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,228.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  28  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  31  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         955.000        LFT 
  32  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        955.000        LFT 
  33  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                929.000        LFT 
  34  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              7,886.000        LFT 
  35  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              43,220.000        LFT 
  36  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               4,845.000        LFT 
  37  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                         98.000        LFT 
  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             43,040.000        LFT 
  39  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH           1,210.000        LFT 
  40  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
  41  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              826.000        EACH 
  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      826.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : RS-29839-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY, PREVENTIVE MAINTENENCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                        853.000        LFT 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           7.000        EACH 
  16  211-07454           STRUCTURE BACKFILL                                                         6.300        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,470.000        TON 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            5,420.000        TON 
  19  304-07490           HMA PATCHING, TYPE B                                                   2,977.000        TON 
  20  306-08033           MILLING, ASPHALT, 1 IN.                                              192,462.000        SYS 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            9,523.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                    1,737.000        SYS 
  23  306-08432           MILLING, APPROACH                                                     15,800.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     17,106.000        TON 
  26  402-07432           HMA SURFACE, TYPE A                                                      480.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                     55.000        TON 
  28  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  29  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   764.000        LFT 
  32  610-07486           HMA FOR APPROACHES, TYPE A                                             3,665.000        TON 
  33  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  34  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  35  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            20.000        TON 
  36  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  37  612-60410           DRILLED HOLE FOR UNDERSEAL                                               400.000        EACH 
  38  616-02320           GEOTEXTILES                                                               12.000        SYS 
  39  616-06451           RIPRAP, UNIFORM                                                            9.500        TON 
  40  715-05756           PIPE EXTENSION, CIRCULAR, 12 IN.                                           9.000        LFT 
  41  715-06876           PIPE LINER, THERMOPLASTIC, 72 IN.                                         83.000        LFT 
  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,392.000        LFT 
  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,392.000        LFT 
  45  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-92448           CONSTRUCTION SIGNS, MOBILE                                               270.000        DAY 
  48  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            14.000        LFT 
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          CALL ORDER   : 371                                              CONTRACT ID  : RS-29839-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY, PREVENTIVE MAINTENENCE 
 
  49  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    14,100.000        LFT 
  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     147,888.000        LFT 
  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     60,255.000        LFT 
  53  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     12.000        LFT 
  54  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  55  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,460.000        EACH 
  56  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,460.000        EACH 
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          CALL ORDER   : 391                                              CONTRACT ID  : B -28826-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         294.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                      1,050.000        LFT 
  17  202-51133           RAILING, REMOVE                                                          482.000        LFT 
  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  19  203-02000           EXCAVATION, COMMON                                                       296.000        CYS 
  20  208-51500           RESHAPE SPILL SLOPES                                                  LUMP              LUMP 
  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           36.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        201.000        TON 
  23  302-07455           DENSE GRADED SUBBASE                                                      49.000        CYS 
  24  304-07493           WIDENING WITH HMA, TYPE B                                                170.000        TON 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               67.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  27  402-07432           HMA SURFACE, TYPE A                                                       63.000        TON 
  28  402-07440           HMA BASE, TYPE A                                                         288.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                  1,718.000        SYS 
  30  502-06329           PCCP, 12 IN.                                                             107.000        SYS 
  31  503-03489           RETROFITTED TIE BARS                                                      48.000        EACH 
  32  503-05310           TERMINAL JOINT                                                            48.000        LFT 
  33  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,162.500        LFT 
  36  607-95754           PAVED SIDE DITCH, BREAK                                                  635.000        LFT 
  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               224.000        SYS 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                               127.000        TON 
  39  616-02320           GEOTEXTILES                                                            2,682.000        SYS 
  40  616-06405           RIPRAP, REVETMENT                                                      2,182.000        TON 
  41  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  42  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  43  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  44  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 58.000        CYS 
  45  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                             440.000        LBS 
  46  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,220.000        LBS 
  47  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 27.300        CYS 
  48  703-51030           REINFORCING STEEL                                                      6,068.000        LBS 
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          CALL ORDER   : 391                                              CONTRACT ID  : B -28826-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  49  703-51032           REINFORCING STEEL, EPOXY COATED                                       78,350.000        LBS 
  50  703-90512           THREADED BAR SPLICE                                                       38.000        EACH 
  51  703-97703           THREADED BAR SPLICE, EPOXY COATED                                        924.000        EACH 
  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              264.000        CYS 
  53  706-08312           RAILING, TF-2                                                            496.000        LFT 
  54  706-08624           CONCRETE BRIDGE RAILING TRANSITION, TPBT                                   4.000        EACH 
  55  706-51020           CONCRETE, C, RAILING                                                      52.000        CYS 
  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  57  710-51864           FIELD DRILLED HOLE                                                       464.000        EACH 
  58  710-51870           REPOINTING MASONRY IN STRUCTURES                                          50.000        SFT 
  59  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  60  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  61  711-96800           STUD SHEAR CONNECTORS                                                  3,444.000        EACH 
  62  713-01260           SUPPORTING SUBSTRUCTURE                                               LUMP              LUMP 
  63  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 
  64  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              132.000        LFT 
  65  726-93525           BEARING ASSEMBLY, II                                                      14.000        EACH 
  66  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  67  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  68  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,220.000        LFT 
  69  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,980.000        LFT 
  70  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             24.000        LFT 
  71  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  72  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07119           BARRICADE, III-B                                                          32.000        LFT 
  75  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,085.000        LFT 
  76  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       373.000        LFT 
  77  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,980.000        LFT 
  78  808-06716           LINE, REMOVE                                                           1,180.000        LFT 
  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 
  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : M -29803-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 
 
   1  105-07038           FIELD OFFICE, A                                                            2.000        MOS 
   2  105-09198           LAPTOP COMPUTER SYSTEM                                                     2.000        MOS 
   3  105-09199           FIELD OFFICE INTERNET SERVICE                                              2.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07489           HMA PATCHING, TYPE A                                                      50.000        TON 
  10  306-08043           MILLING, TRANSITION                                                      283.000        SYS 
  11  402-07432           HMA SURFACE, TYPE A                                                    1,409.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 431                                              CONTRACT ID  : M -30040-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, HERBICIDE TREATMENT 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  624-92647           HERBICIDE TREATMENT                                                    3,520.000        ACRE 
   9  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 451                                              CONTRACT ID  : T -29197-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           11.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          22.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    22.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             22.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  14  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  15  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 
  17  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     87.000        SFT 
  20  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    240.000        SFT 
  21  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     69.000        SFT 
  22  805-01842           HANDHOLE, SIGNAL                                                          16.000        EACH 
  23  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         5,200.000        LFT 
  24  805-04952           CONTROLLER AND CABINET                                                     4.000        EACH 
  25  805-04977           MICROLOOP                                                                 48.000        EACH 
  26  805-05007           MICROLOOP DETECTOR, INSTALL                                               12.000        EACH 
  27  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         25.000        LFT 
  28  805-06595           CONDUIT, PVC, 2 IN.                                                    2,800.000        LFT 
  29  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     52.000        EACH 
  30  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                7.000        EACH 
  31  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                    13.000        EACH 
  32  805-78420           DISCONNECT HANGER                                                         24.000        EACH 
  33  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  34  805-78467           SIGNAL CABLE, 3C 8GA.                                                    134.000        LFT 
  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  26,350.000        LFT 
  36  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,500.000        LFT 
  37  805-78490           SIGNAL CABLE, 7C 14GA.                                                10,725.000        LFT 
  38  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      57,325.000        LFT 
  39  805-78785           SIGNAL DETECTOR HOUSING                                                   65.000        EACH 
  40  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    8,600.000        LFT 
  41  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
  42  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  58.000        EACH 
  43  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                         460.000        LFT 
  44  808-06194           LINE, EPOXY, SOLID, WHITE, 12 IN.                                        230.000        LFT 
  45  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                               120.000        LFT 
  46  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                          1,000.000        LFT 
  47  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 91.000        EACH 
  48  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             25.000        EACH 
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          CALL ORDER   : 451                                              CONTRACT ID  : T -29197-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
  49  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 10.000        EACH 
  50  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 
  51  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN.                           2,150.000        LFT 
  52  808-98000           LINE, EPOXY, SOLID, YELLOW, 8 IN.                                        320.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : T -29198-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  14  202-09239           TRANSPORTATION OF SALVAGEABLE ITEMS                                        4.000        EACH 
  15  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  17  801-06710           FLASHING ARROW SIGN                                                      140.000        DAY 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  20  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    161.000        SFT 
  21  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     30.000        SFT 
  22  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     55.000        SFT 
  23  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  8.000        EACH 
  24  805-01842           HANDHOLE, SIGNAL                                                          11.000        EACH 
  25  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,300.000        LFT 
  26  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
  27  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 
  28  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     30.000        EACH 
  29  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     2.000        EACH 
  30  805-78355           PEDESTRIAN SIGNAL HEAD, 12 IN.                                            16.000        EACH 
  31  805-78370           PEDESTRIAN PUSH BUTTON                                                    16.000        EACH 
  32  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
  33  805-78420           DISCONNECT HANGER                                                         16.000        EACH 
  34  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
  35  805-78467           SIGNAL CABLE, 3C 8GA.                                                    455.000        LFT 
  36  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  10,300.000        LFT 
  37  805-78480           SIGNAL CABLE, 3C 14GA.                                                 2,430.000        LFT 
  38  805-78485           SIGNAL CABLE, 5C 14GA.                                                 3,450.000        LFT 
  39  805-78490           SIGNAL CABLE, 7C 14GA.                                                 3,120.000        LFT 
  40  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      13,300.000        LFT 
  41  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
  42  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    3,425.000        LFT 
  43  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          8.000        EACH 
  44  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  27.000        EACH 
  45  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 350.000        LFT 
  46  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                730.000        LFT 
  47  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    495.000        LFT 
  48  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,750.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : T -29198-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
  49  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 20.000        EACH 
  50  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      9.000        EACH 
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          CALL ORDER   : 471                                              CONTRACT ID  : T -29200-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW SIGNAL INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    14.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             14.000        MOS 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
   7  202-01874           SHEET SIGN AND POST, REMOVE                                                2.000        EACH 
   8  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
   9  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              24.000        LFT 
  14  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     42.000        SFT 
  15  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  3.000        EACH 
  16  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
  17  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  18  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          5,000.000        LFT 
  19  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,600.000        LFT 
  20  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
  21  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
  22  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
  23  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  24  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  25  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  26  805-78467           SIGNAL CABLE, 3C 8GA.                                                    600.000        LFT 
  27  805-78485           SIGNAL CABLE, 5C 14GA.                                                   600.000        LFT 
  28  805-78490           SIGNAL CABLE, 7C 14GA.                                                 3,000.000        LFT 
  29  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,000.000        LFT 
  30  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 
  31  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,600.000        LFT 
  32  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  33  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          3.000        EACH 
  34  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   6.000        EACH 
  35  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           8.000        SYS 
  36  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        SYS 
  37  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             24.000        LFT 
  38  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    140.000        LFT 
  39  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
  40  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : T -29202-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             18.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  15  621-06574           SODDING                                                                  200.000        SYS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  18  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     32.000        SFT 
  21  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     37.000        SFT 
  22  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     39.000        SFT 
  23  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  2.000        EACH 
  24  805-01842           HANDHOLE, SIGNAL                                                          17.000        EACH 
  25  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         4,200.000        LFT 
  26  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  27  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               4.000        EACH 
  28  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     24.000        EACH 
  29  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
  30  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     2.000        EACH 
  31  805-78415           SPAN, CATENARY, AND TETHER                                                 7.000        EACH 
  32  805-78420           DISCONNECT HANGER                                                         13.000        EACH 
  33  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
  34  805-78467           SIGNAL CABLE, 3C 8GA.                                                    120.000        LFT 
  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  10,110.000        LFT 
  36  805-78485           SIGNAL CABLE, 5C 14GA.                                                   520.000        LFT 
  37  805-78490           SIGNAL CABLE, 7C 14GA.                                                 3,265.000        LFT 
  38  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      16,000.000        LFT 
  39  805-78785           SIGNAL DETECTOR HOUSING                                                   33.000        EACH 
  40  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    3,410.000        LFT 
  41  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
  42  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          2.000        EACH 
  43  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  21.000        EACH 
  44  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 155.000        LFT 
  45  808-06716           LINE, REMOVE                                                              20.000        LFT 
  46  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             47.000        LFT 
  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                100.000        LFT 
  48  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    270.000        LFT 
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  49  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 22.000        EACH 
  50  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  210-07237           SPARE                                                                      3.000        EACH 
   8  210-08575           HAR                                                                       24.000        EACH 
   9  210-08575           HAR                                                                        9.000        EACH 
  10  210-09237           PAGER                                                                      8.000        EACH 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-01604           ROADWAY COLUMN, REMOVE                                                     5.000        EACH 
   9  202-96391           MAST ARM, REMOVE                                                           5.000        EACH 
  10  702-90915           CONCRETE, A                                                                1.000        CYS 
  11  715-97122           PIPE, PVC, 2 IN.                                                          20.000        LFT 
  12  805-01419           CIRCUIT BREAKER, INSTALL                                                  10.000        EACH 
  13  805-01523           MAST ARM, INSTALL                                                          5.000        EACH 
  14  805-02116           CIRCUIT BREAKER, FURNISH                                                   5.000        EACH 
  15  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        100.000        LFT 
  16  805-86843           WIRE, NO. 4 COPPER, 1C                                                 1,000.000        LFT 
  17  805-86898           CONDUIT, STEEL, GALVANIZED, .75 IN.                                       50.000        LFT 
  18  805-87408           SIGNAL, POLE, WOOD, 5, 40 FT.                                              1.000        EACH 
  19  805-87640           BREAKAWAY COUPLING                                                        15.000        SET 
  20  805-87715           GROUND ROD WITH CONNECTOR                                                  1.000        EACH 
  21  805-87744           AERIAL CABLE, DUPLEX                                                     100.000        LFT 
  22  805-87746           AERIAL CABLE, TRIPLEX                                                    100.000        LFT 
  23  805-91706           ANCHOR BOLT, REPAIR                                                        5.000        EACH 
  24  805-95518           FLEXIBLE CONDUIT, 2 IN.                                                   50.000        LFT 
  25  805-95520           EXPANSION FITTING, 2 IN.                                                   1.000        EACH 
  26  805-95521           EXPANSION FITTING, 0.75 IN.                                                1.000        EACH 
  27  807-01412           CONE BARRICADE TO PROTECT LUMINAIRE SUPPORT, INSTALL                      15.000        EACH 
  28  807-01414           SERVICE POINT RISER AND WEATHERHEAD, INSTALL                               2.000        EACH 
  29  807-01417           WOOD POLE, CLASS V, 35 FT., FURNISH                                        1.000        EACH 
  30  807-01421           SERVICE POINT RISER AND WEATHERHEAD, FURNISH                              20.000        EACH 
  31  807-01422           SERVICE POINT TYPE II ENCLOSURE, FURNISH                                   1.000        EACH 
  32  807-01425           SHAFT FOR ANY E.M.H., ANY M.A., INSTALL                                    5.000        EACH 
  33  807-01426           SERVICE POINT MAIN BREAKER, FURNISH                                        2.000        EACH 
  34  807-01555           ROUTINE MAINTENANCE, SIGN LUMINAIRE, MERCURY VAPOR, 175 WATT              24.000        MOS 
  35  807-01556           LUMINAIRE SIGN, MERCURY VAPOR WITH GLARE SHIELD AND                        1.000        EACH 
  36  807-01558           LUMINAIRE SUPPORT CONE BARRICADE, REMOVE                                  15.000        EACH 
  37  807-01559           LUMINAIRE, ROADWAY, INSTALL                                               35.000        EACH 
  38  807-01560           REPAIR CALLOUT                                                            30.000        EACH 
  39  807-01562           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  1.000        EACH 
  40  807-01563           HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL                              1.000        EACH 
  41  807-01617           HANDHOLE COVER AND RING                                                    5.000        EACH 
  42  807-02111           VIBRATION DAMPER, FURNISH                                                  1.000        EACH 
  43  807-02113           MAST ARM, 1.5 FT. TO 6 FT., FURNISH                                        5.000        EACH 
  44  807-02114           MAST ARM, 8 FT. TO 30 FT., FURNISH                                         5.000        EACH 
  45  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 
  46  807-02199           HANDHOLE COVER, RECTANGULAR                                                1.000        EACH 
  47  807-02201           SHAFT FOR ANY E.M.H., ANY M.A., FURNISH                                    5.000        EACH 
  48  807-04652           SERVICE POINT                                                              2.000        EACH 
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  49  807-04652           SERVICE POINT                                                              1.000        EACH 
  50  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                      5.000        EACH 
  51  807-86750           LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150               2.000        EACH 
  52  807-86790           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT                5.000        EACH 
  53  807-86800           LUMINAIRE, SIGN, MERCURY VAPOR WITH GLARE SHIELD AND VANDAL                5.000        EACH 
  54  807-86886           WIRE, AWG, XHHW, XLP, SUNLIGHT RESISTANT,                                150.000        LFT 
  55  807-86910           CONNECTOR KIT, UNFUSED                                                    25.000        EACH 
  56  807-86915           CONNECTOR KIT, FUSED                                                      20.000        EACH 
  57  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            50.000        EACH 
  58  807-86930           INSULATION LINK, NONWATERPROOFED                                          50.000        EACH 
  59  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                             1.000        EACH 
  60  807-86955           CABLE DUCT MARKER                                                          1.000        EACH 
  61  807-87022           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  6,408.000        MOS 
  62  807-87028           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  2,424.000        MOS 
  63  807-87042           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                    336.000        MOS 
  64  807-87043           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  1,104.000        MOS 
  65  807-87050           ROUTINE MAINTENANCE, LUMINAIRE, SIGN, 250 WATT                         2,484.000        MOS 
  66  807-87085           ELECTRICIAN                                                               50.000        HRS 
  67  807-87200           LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM, 250 WATT, FURNISH                10.000        EACH 
  68  807-87205           LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM, 400 WATT, FURNISH                10.000        EACH 
  69  807-87450           TRANSFORMER BASE, FURNISH                                                  1.000        EACH 
  70  807-87556           WIRE, THW OR TW, NO. 10 COPPER STRANDED                                  500.000        LFT 
  71  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE RING               5.000        EACH 
  72  807-87620           VANDAL SHIELD, LEXAN, INSTALL                                              1.000        EACH 
  73  807-87650           TRANSFORMER BASE, INSTALL                                                  1.000        EACH 
  74  807-87785           SERVICE POINT MAIN BREAKER, INSTALL                                        2.000        EACH 
  75  807-87800           CABLE DUCT, INSTALL                                                    1,650.000        LFT 
  76  807-91704           LIGHT POLE HANDHOLE COVER                                                  1.000        EACH 
  77  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                              3.000        EACH 
  78  807-92523           SKIRTING, EXPANDED ALUMINUM                                                1.000        EACH 
  79  807-92870           TRANSFORMER BASE HANDHOLE                                                  1.000        EACH 
  80  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 1.000        SET 
  81  807-93746           TOWER RING LIFT CABLE, 0.375                                             160.000        LFT 
  82  807-93747           TOWER RING, SUSPENSION CABLE, 0.1875                                     160.000        LFT 
  83  807-95488           NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE                      1.000        EACH 
  84  807-95509           GLARE SHIELD                                                               1.000        EACH 
  85  807-95516           RELAY SWITCH                                                               3.000        EACH 
  86  807-95519           FLEXIBLE CONDUIT, .75 IN.                                                100.000        LFT 
  87  807-95522           PIPE STRAP                                                                 6.000        EACH 
  88  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     50.000        EACH 
  89  807-95525           LIGHTING, HIGHWAY SUPPORT, REPAIR                                          1.000        EACH 
  90  807-95528           GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRES                          LUMP              LUMP 
  91  807-95529           GROUP RELAMP MERCURY VAPOR LUMINAIRES                                 LUMP              LUMP 
  92  807-95631           LUMINAIRES, HIGH MAST, INSTALL                                            10.000        EACH 
  93  807-95632           SERVICE POINT, OVERRIDE CIRCUIT                                            5.000        EACH 
  94  807-95709           PHOTOCELLS                                                                10.000        EACH 
  95  807-96194           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  2,856.000        MOS 
  96  807-96197           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL                        750.000        LFT 
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  97  807-96204           LOWERING AND RAISING OF TOWER                                              1.000        EACH 
  98  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   1.000        EACH 
  99  807-98714           BALLAST, MERCURY VAPOR, 250 WATT                                           1.000        EACH 
 100  807-98716           KELLUM GRIP, STAINLESS STEEL                                               2.000        EACH 



 
 


